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PRODUCTION SHARING CONTRACT

BETWEEN AND AMONG
The KURDISTAN REGIONAL GOVERNMENT OF IRAQ (the "Government™),

AND

MURPHY CENTRAL DOHUK OIL CO., LTD., a company established and existing
under the laws of the Commonwealth of The Bahamas, having its registered office at East
Bay St., P.O. Box SS-19084, Nassau, Bahamas (“Murphy™):

AND

PETROQUEST PETROL VE ENERJI SANAYI TICARET LIMITED $iRKETI, a
company established and existing under the laws of Turkey, having its registered office at
Maya Akar Plaza Kat: 16 D:62 Esentepe Istanbul, Turkey (“Petroquest™);

(cach a “Party” and collectively the “Parties”);

WHEREAS

(A)  The Government wishes to develop the petroleum wealth of the Kurdistan Region (as
defined in this Contract) in a way that achieves the highest benefit to the people of the
Kurdistan Region and all of Iraq. using the most advanced techniques of market
principles and encouraging investment, consistent with the Constitution of Iraq
including Article 112 thereof;

(B) In accordance with the Constitution of Iraq, the prevailing law of the Kurdistan
Region is the Kurdistan Region Law (as defined in this Contract), except with regard
to a matter wholly within the exclusive jurisdiction of the Government of Iraq;

(C) The Government intends to present to the National Assembly of the Kurdistan
Region a law or laws to authorise the Government, by contract or other authorisation,
to exempt investors in long term projects relating to the conduct of petroleum
operations in the Kurdistan Region from Kurdistan Region taxation, to indemnify
such holders against liability to pay such taxation, and/or to guarantee the stability of
the applicable legal, fiscal and economic conditions of such projects; and

(D)  Each Contractor Entity is a company,

(i) with the financial capability, and the technical knowledge and technical
ability, to carry out Petroleum Operations in the Contract Area (as defined in
this Contract) under the terms of this Contract;

(ii)  having principles of good corporate citizenship; and



(E)

1.1

(iii)  willing to cooperate with the Government by entering into this Contract,
thereby assisting the Government to develop the Kurdistan Region petroleum
industry, thereby promoting the economic development of the Kurdistan
Region and Iraq and the social welfare of its people.

The partics affirm commitment to the Principles and Criteria of the Extraction

Transparencies Initiatives, EITI, and adherence to its principles and criteria in
executing this Contract.

NOW, THEREFORE, THE PARTIES HAVE AGREED AS FOLLOWS

ARTICLE 1 - DEFINITIONS
Capitalised terms and expressions in this Contract shall have the following meaning,
unless otherwise specified:
Abroad means outside of the Kurdistan Region and other parts of Iraq.
Access Authorisation is defined in Article 17.9,
Accounts is defined in Article 15.1.

Accounting Procedure means the Accounting Procedure attached to this Contract as
Annex B and constituting an integral part of this Contract.

Adjacent Contract Area is defined in Article 34.1.
Adjustment Date is defined in Article 27.6.

Affiliated Company or Affiliate means, as regards any of the companies or entities
constituting the Contractor, a company or other legal entity which:

(8)  controls a Contractor Entity; or
(b)  iscontrolled by a Contractor Entity; or

(¢)  controls or is controlled by a company or entity which controls a Contractor
Entity,

but shall not include the Government in respect of a Public Company. For the
purpose of this definition, “control” means direct or indirect ownership or control of
the majority of the voting rights of the applicable entity at its shareholders’ meetings
or their equivalent,

Agreed Terms is defined in Article 14.10(a).

Appraisal Area means the area defined in Article 12.2.
Appraisal Work Program and Budget is defined in Article 12.2,
Appraisal Report is defined in Article 12.4,




Appraisal Well means a well drilled for the purpose of evaluating the commercial
potential of a geological feature or a geological structure in which Petroleum has been
discovered.

Arm's-Length Sales mcans sales of Petroleum in freely convertible currencies
between sellers and buyers having no direct or indirect relationship or common
interest whatsoever with each other that could reasonably influence the sales price,
Such Arm's-Length Sales shall exclude:

(a)  sales between or among any of the Contractor Entities and their respective
Affiliates;

(b)  sales involving the Government or the Government of Irag; and

(c) sales involving exchanges and any transactions not relating to normal
commercial practices,

Assets mcans all land, platforms, pipclines, plant, cquipment, machincry, wells,
facilitics and all other installations and structures and all Materials and Equipment.

Associated Natural Gas means (1) any Natural Gas dissolved in Crude Oil under
reservoir conditions and (ii) any residue gas remaining afler the extraction of Crude
Oil from a reservoir.

Audit Request Period is defined in Article 15.3(a).

Available Associated Natural Gas is defined in Article 25.1 .
Available Crude Oil is defined in Article 25.1,

Avallable Non-Associated Natural Gas is defined in Article 25.1.
Available Petroleum is defined in Article 25.1.

Barrel means a quantity of forty-two (42) US gallons as a unit to measure liquids, at a
temperature of sixty degrees (60%) Fahrenheit and pressure of fourteen point scven
(14.7) psi.

Budgets means any budgets prepared by, or on behalf of, the Contractor pursuant to
this Contract and forming part of an Exploration Work Program and Budget and/or an
Appraisal Work Program and Budget and/or a Gas Marketing Work Program and
Budget and/or a Development Work Program and Budget and/or a Production Work
Program and Budget.

Calendar Year means a period of twelve (12) consecutive Months, commencing |
January and ending on 31 December of the same year.

Capacity Building Account means a segregated bank account with a reputable bank
in the name of, and maintained by, the Government, the sole purpose of which is to
support and finance certain infrastructure and capacity building projects to be
identified by the Government in its solc discretion in the Kurdistan Region.



Capacity Building Payment means the obligation of the Contractor 1o pay an
amount equal to the Capacity Building Value.

Capacity Building Payment Instalments means each obligation of the Comtractor
to pay an amount equal to the Capacity Building Value as provided by Articles 32.8
through 32.17.

Capacity Building Payment Monthly Statement is defined in Article 32.8(a).

Capacity Building Value means, in respect of any period of determination, an
amount in Dollars equal to the value, established in accordance with Article 27, of
thirty per cent (30%) of the Contractor’s share of Profit Petroleum.

Chairman is defined in Article 8.1.

Commercial Discovery means a Discovery which is potentially commercial when
taking into account all technical, operational, commercial and financial data collected
when carrying out appraisal works or similar operations, including recoverable
reserves of Petroleum, sustainable regular production levels and other material
technical, operational, commercial and financial parameters, all in accordance with
prudent intemational petrolcum industry practice.

Commercial Production means the production of Petroleum from the Production
Area in accordance with an annual Production Work Program and Budget.

Constitation of Irag mecans the permanent constitution of Iraq approved by the
people of Irag in the general referendum of 15 October 2005.

Contract means this production sharing contract, including its Anncxes A and B that
are an integral part hereof, as well as any extension, rencwal, substitution or
amendment of this production sharing contract that may be agreed in writing by the
Parties in accordance with Article 43.7.

Contract Area means the area described and defined in Annex A attached to this
Contract and constituting an integral part of this Contract, and any modifications
made to that Annex in accordance with the provisions of this Contract, through
amendments, surrender, withdrawal, extension or otherwise,

Contract Year means a period of twelve (12) consecutive Months starting from the
Effective Date or any anniversary of the said Effective Date.

Contractor means, individually and jointly, each Contractor Entity.

Contractor Entity means Murphy, Petroquest, and their permitted assignees pursuant
to Article 39. A holder of the Government Interest is not a Contractor Entity. At
any time when there is only one entity constituting the Contractor, any reference to
“the entities constituting the Contractor” or the “Contractor Entitics” or similar
reference, shall be construed as “the entity constituting the Contractor”. As of the
Effective Date, Murphy and Petroquest own an undivided interest in the Petroleum
Operations in respect of the entire Contract Area in the following percentages:
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Murphy 50%
Petroguest 30%

The balance of the interest in Petroleum Operations in respect of the entire Contract
Area, being twenty per cent (20%), is the Government Interest as defined in Article

4.1.

Crude Oil means all liquid hydrocarbons in their unprocessed state or obtained from
Natural Gas by condensation or any other means of extraction.

Cumulative Costs is defined in Article 26.4.
Cumulative Revenues is defined in Article 26.4.

Decommissioning Costs means all the costs and expenditures incurred by the
Contractor when carrying out Decommissioning Operations, including those defined
in the Accounting Procedure,

Decommissioning Operations means any works, together with all related and
auxiliary activities, for decommissioning and/or removal and/or abandonment and
making safe all of the Assets and site restoration and remediation related thereto in
relation to any Production Area.

Decommissioning Plan is defined in Article 38.7.

Decommissioning Reserve Fund is defined in Article 38.1 and includes all
contributions paid into such fund and all interest accumulated such fund.

Deductible Amount is defined in Article 35.12.

Delivery Point means the point afler extraction, specified in the approved
Development Plan for a Production Area, at which the Crude Oil, Associated Natural
Gas and/or Non-Associated Natural Gas is metered for the purposes of Article 27.5,
valued for the purposes of Article 27.1 and ready to be taken and disposed of,
consistent with prudent international petrolcum industry practice, and at which a Party
may acquire title to its share of Petrolcum under this Contract or such other point
which may be agreed by the Parties.

Development Costs means all the costs and expenditures incurred by the Contractor
when carrying out Development Operations, including those defined in the
Accounting Procedure,

Development Operations means all development operations or works conducted in
accordance with a Development Plan up to the Delivery Point with a view to
developing a Production Area, including: drilling of wells; primary and subsequent
recovery projects and pressure maintemance; survey, engincering, building and
erecting or laying of production plants and facilities (including: separators;
compressors; generators; pumps and tankage: gathering lincs; pipelines and all



facilities required o be installed for production, pressure maintenance, and treatment,
storage and transportation of Petroleum); obtaining of such materials, equipment,
machinery. items and supplics as may be required or expedient for the foregoing
activities; and all auxiliary operations and activities required or expedient for the
production of Petroleum from the Production Area.

Development Period is defined in Article 6.
Development Plan means a plan for development defined in Article 12.8.

Development Well means any well drilled after the date of approval of the
Development Plan for the purpose of producing Petroleum, increasing or accelerating
production of Petroleum, including injection wells and dry holes. Any well drilled
within a Production Arca shall be deemed a Development Well.

Development Work Program and Budget means the development work program
and budget prepared pursuant to Article 13.2.

Discovery means a discovery of Petrolcum within the limits of the Contract Area
resulting from Petroleum Operations carried out under this Contract, provided such
Petroleum is recoverable at the surface with a measurable flow utilising technigues
used in prudent international petroleumn industry practice.

Dispute is defined in Artick 42.1.

Dollar (US S) means the legal currency (dollar) of the United States of America
(USA).

Effective Date means the date on which the conditions referred to in Article 47 have
been fulfilled.

Environment Fund is defined in Article 23.9.
Equipment and Materials is defined in Article 19.1.

ExphnﬂolebnunsallmeoostsmdcxpmdhmincunedbymcCoqu
when carrying out Exploration Operations, including those defined in the Accounting
Procedure.

Exploration Operations means any and all operations conducted with a view to
discovering Petroleum, including: any activities necessary to commence operations;
any topographical, hydrographical, geological, geophysical, aerial and other surveys
and activities (including interpretations, analyses and related studies) to investigate
the subsurface for the location of Petroleum; drilling of shot holes, core holes and
stratigraphic test holes; spud, drilling, testing, coring, logging and equipping of
Exploration Wells or Appraisal Wells; procurement of such scrvices, material,
equipment, machinery, items and supplics as may be required or expedient for the
foregoing activities; and all auxiliary operations and activitics required or expedient
for the conduct of the foregoing activities.

Exploration Period is defined in Article 6.

s N



Exploration Rental is defined in Article 6.3.

Exploration Well means any well drilled for the purpose of confirming a geological
structure or stratigraphic unit in which no Discovery has previously been made by the
Contractor.

Exploration Work Program and Budget means the exploration work program and
budget prepared pursuant to Article 11.1.

Export Crude Oil is defined in Article 24.2.

Export Non-Associated Natural Gas is defined in Article 242,
Export Petroleum is defined in Article 24.2.

First Exploration Well is defined in Article 10.2(d).

First Production means the moment when Commercial Production of Crude Oil or
Non-Associated Natural Gas (as the case may be) first commences, by flowing at the
rate forecast in the Development Plan without interruption for 2 minimum of forty
cight (48) hours.

Force Majeure is defined in Article 40.2.
First Sub-Period is defined in Article 6.2(a).
Gas Development is defined in Article 14.10.

Gas Marketing Costs means all costs and expenditure incurred by the Contractor
when camrying out Gas Marketing Operations, including those defined in the
Accounting Procedure.

Gas Marketing Operations means any and all of the activities and operations
contemplated by Article 14.6.

Gas Marketing Work Program and Budget means the marketing work program
and budget prepared pursuant to Article 14.8.

Government Interest is defined in Article 4.1.

Government of Iraq means the Federal Government of the Republic of Iraq, which
holds office under the Constitution of Iraq and any minister, ministry, department,
sub-division, agency, authority, council, committee, or other constituent element
thereof and shall, without limitation, include any corporation owned and/or controlled
by any of the foregoing.

International Market Price is defined in Article 27.2 .
Iraq means the entirety of the Republic of Iraq, including the Kurdistan Region,
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Joint Operating Agreement means the agreement executed by the Contractor
Entities for the purpose of regulating between such entities the terms under which the

Petroleum Operations will be conducted, which agreement shall be: (a) based upon
the 2002 Association of International Petroleum Negotiators (“AIPN™) Model Joint
Operating Agreement and consistent with prudent international petroleum industry
practice; (b) as between such cntitics, supplementary to this Contract; and (c)
consistent with the provisions of the Contract.

Kurdistan Region mcans the Federal Region of Kurdistan recognised by the
Constitution of Iraq and having the same meaning as “Region’ in the Kurdistan
Region Oil and Gas Law.

Kurdistan Region Law means all statutes, decrees, edicts, codes, orders, rules,
ordinances and regulations of the Government or of any other local, municipal,
territorial, provincial, or any other duly constituted govemmental authority or agency
in the Kurdistan Region.

Kurdistan Region Oil and Gas Law mcans the Oil and Gas Law of the Kurdistan
Region — Irag (Law No. 22 of 2007) as the same may be amended.

Law means all applicable laws including the following: constitutional law, civil law,
common faw, international law, equity, treaties, statutes, decrees, cdicts, codes,
orders, judgements, rules, ordinances and regulations of any local, municipal,
territorial, provincial, federated, national or any other duly constituted governmental
authority or agency,

LCIA is defined in Article 42.1(b).

LIBOR means the London Inter-Bank Offered Rate at which Dollar deposits for one
(1) Month are offered in the inter-bank market in London, as quoted in the Financial
Times of London for the day in question. In the event that such rate is not published in
the Financial Times, it shall mean the London Inter-bank Offered Rate at which

Dollar deposits for one (1) Month are offered for the ncarest day as quoted by
National Westminster Bank pic.

Laoss or Expense is defined in Article 32.13(c).

Management Committee is defined in Article 8.

Maximum Efficient Rate (“MER") is defined in Article 16.12.

Minimum Exploration Obligations is defined in Article 10.1.

Minimum Financial Commitment mcans:

(a)  inrespect of the First Sub-Period, the amount set out in Article 10.2(d); and
(b)  inrespect of the Second Sub-Period, the amount set out in Article 10.3.
Month means a calendar month according to the Gregorian calendar.
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Murphy Capacity Building Bonus is defined in Article 32.2.1.
Murphy Signature Bonus is defined in Article 32.1.1.
Natural Gas means all gascous Petroleum and inerts,

Non-Associated Natural Gas means any Natural Gas which is not any Associated
Natural Gas.

Notice of Dispute is defined in Article 42.1.

Operator means Murphy which, in the name and on behalf of the Contractor, shall
carry out all Petroleum Operations. If at any time there exists more than one (1)

under this Contract, any reference herein to the term ‘Operator’ shall be to
each Operator with respect to the parts of the Contract Arca in which such Operator
conducts Petroleum Operations.

Party or Parties means the Government and/or cach Contractor Entity and/or the
Contractor.

Permits means all licences, permits, consents, authorisations or other permissions, as
the context requires.

Person shall include natural and juristic persons (including corporations and
governmental agencies).

Petroleum means:
(a)  any natrally occurring hydrocarbon in a gaseous or liquid state:

(b)  any mixture of naturally occurring hydrocarbons in a gaseous or liquid state;
or

(c) any Petroleum (as defined in paragraphs (a) and (b) above) that has been
returned to a Reservoir.

Petroleum Costs means all costs and expenditure incurred by the Contractor for the
Petroleum Operations, and which the Contractor is entitled 10 recover under this
Contract and its Accounting Procedure, including Decommissioning Costs,
Development Costs, Exploration Costs, Gas Marketing Costs, Pipeline Costs and
Production Costs.

Petroleum Field mecans a Reservoir or group of Reservoirs within a common

geohgiealsmnmorsuatigaphicmh.whichmaybecancpanofaﬁodmﬁw
Arca pursuant to a Development Plan.

Petroleum Operations means all Exploration Operations, Gas Marketing Operations,
Development Operations, Production Operations and Decommissioning Operations,
as well as any other activities or operations directly or indirectly related or connected
with the said operations (including health, safety and environmental operations and



activities) and authorised or contemplated by, or performed in accordance with, this
Contract.

Petroquest Capacity Building Bonus is defined in Article 32.2.2,
Petroquest Signature Bonus is defined in Article 32.1.2,
Pipeline Costs is defined in Articke 33.5.

Production Area means such areas within the Contract Area designated as a

production area in an approved Development Plan prepared pursuant to Article 12,
For the avoidance of doubt, all superjacent or subjacent strata of the Reservoir in
which a Commercial Discovery is located are automatically included in the relevant
Production Area.

Production Bonus means any bonus due pursuant to Article 32,3 or 32,4,

Production Costs means all the costs and expenditure incurred by the Contractor in
carrying out the Production Operations, including those defined in the Accounting
Procedure.

Production Operations means any works, together with all related and auxiliary
activities, for the production of Petroleum from the start of Commercial Production,

including: extraction, injection, stimulation, pumping. treatment, storage, engineering,
operating, servicing, repairing, and maintaining any wells, plants, equipment,
pipclines, terminals and any other installations and facilitics, and any related
operations and auxiliary operations, and storage and transportation of Petroleum from
the Production Arca to the Delivery Point.

Production Rental is defined in Article 13.10.

Production Work Program and Badget shall mean the production work program
and budget prepared pursuant to Article 13.6.

Profit Crude Oil is defined in Article 26.1.

Profit Natural Gas is defined in Article 26.1.

Profit Petroleum is defined in Article 26.1.

Proposed Contract is defined in Article 14.10¢a).

Public Company means a public company duly registered and incorporated in the
mr:::nul:ﬁgion and regulated by the Government under the Kurdistan Region Oil

Public Officer means a civil servant, including a member or employee of a public
entity, a member of the Kurdistan National Assembly or a member of the

Government.
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1.2

Quarter means a period of three (3) consecutive Months starting on the first day of
January, April, July or October respectively.

Reservoir means a subsurface rock formation containing an individual and separate
natural accumulation of producible Petroleum characterised by a single natural

pressure system.
Revenues is defined in Article 26.4,

“R" Factor is defined in Article 26.4.

Rights Sale means a sale, assignment, or other disposal of the Government's rights
to receive Capacity Building Payment Instalments from the Contractor, whether fora
lump sum payment or in instalment payments, and whether the purchaser assumes all
payment risk and all risk as to the amount of Capacity Building Payment Instalments,
or otherwise.

Royalty is defined in Article 24.1.
Second Exploration Well is defined in Article 10.3.

Second Sub-Period is defined in Article 6.2(b).Semester means a period of six (6)
consecutive Months starting from the first day of January or July respectively.

Senior Representatives is defined in Article 42.1(a).

Subcontractor means any entity of any contracting tier providing services and/or
undertaking works relating to the Petroleum Operations directly or indirectly on
behalf of, the Contractor or any Contractor Entity.

Sub-Period and Sub-Periods are defined in Article 6.2.

Tax or Taxes means all current or future levies, duties, payments, charges,
impositions, imposts, withholdings, fees, taxes (including valuc added tax or other
sales or transaction based tax, corporation tax, income tax, capital gains tax, stamp
dmy.landtax,mgisﬂadontax.aphlmdmldtm,pmﬁlmx.dividmduxa
withholdings, transfer tax, customs duties, branch or permanent establishment tax or
withholdings, tax on income from movable capital and fixed tax on transfers) or
contributions payable to or imposed by the Government.

Wotth-mmmywukpmmmpwpandby.ofonbdnlfoﬁdw
Contractor pursuant to this Contract and forming part of an Exploration Work
Program and Budget and/or an Appraisal Work Program and Budget and/or a Gas
Marketing WorkPrognmandBudgelmdloraDcvclopmemWorkPmmand
Budget and/or a Production Work Program and Budget.

Vice-Chairman is defined in Article 8.1.

In this Contract, unless the context otherwise requires or is specifically otherwise
stated:



2.1

2.3

(a)  headings are to be ignored:
(b)  “including™ and similar words do not imply any limitations;
(¢)  singular includes plural and vice versa; and

(d) reference to an “Article” is to an article of this Contract and to a “Paragraph”
is to a paragraph in the Accounting Procedure.

ARTICLE 2 - SCOPE OF THE CONTRACT

This Contract is & production-sharing arrangement with respect to the Contract Area,
whereby the Government has the right, pursuant to the Constitution of Irag, w
regulate and oversee Petroleum Operations within the Contract Area.

The purpose of this Contract is to define the respective rights and obligations of the
Parties and the terms and conditions under which the Contractor shall carry out

Petroleum Operations.

By entering into this Contract, the Government grants the Contractor the exclusive
right and authority to conduct all Petroleum Operations in the Contract Arca as
detailed in Article 3.
The Contractor shall conduct all Petroleum Operations within the Contract Area at
its sole cost, risk and peril on behalf of the Government, pursuant to this Contract,
including the following operations:
(a)  Techmical Services

Implementation of all technical, human and material resources reasonably

required for execution of the Petroleum Operations, in accordance with
prudent international petroleum industry practice,

(b)  Financial Services

The responsibility for funding the Exploration Operations and, in the cvent of
a Commercial Discovery, Development, Production and Decommissioning
Operations, pursuant to this Contract,

For the funding of Petroleum Operations, cach Contractor Entity shall be
entitled 1o have recourse (o extemnal financing from either its Affiliated

Companies or from any third partics.
(c) Administrative Services
Implementation of all appropriate management and administration techniques

for execution of the Petroleum Operations under this Contract, in accordance
with prudent international petroleum industry practice.
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2.5

2.6

2.7

2.8

During the term of this Contract. the Comtractor shall be responsible to the
Government for the conduct of Petroleum Operations within the Contract Arca
pursuant to the terms of this Contract,

Natural resources other than Petroleum shall be excluded from the scope of this
Contract, even if the Contractor discovers any such resources when executing its
obligations pursuant to this Contract.

The Contractor shall only be entitled to recover Petroleum Costs incurred under this
Contract in the event of a Commercial Discovery. Recovery of Petroleum Costs shall
ocour within the limits provided under Article 25.

During the term of this Contract, Profit Crude Oil, and/or Profit Natural Gas produced
from Petroleum Operations shall be sharcd between the Parties in accordance with the
provisions of Article 26.

For the execution of Petroleum Operations under this Contract, the Coatractor shall
have the right to:

(a) frecly access and operate within the Contract Arca, as well as any facilities
associated with the Petrolcum Operations, wherever they may be located;

(b) freely use access roads located within the Contract Area and outside the
Contract Area for the construction, installation, maintenance, operation and
removal of pipelines and other facilities required for the Petroleum
Operations;

(c) freely use sand, water, electricity and any other natural resources located
inside or outside the Contract Area for the Petroleum Operations;

(d) usc any qualified forcign and local personnel and/or Subcontractors required
for the conduct of Petroleum Operations in accordance with Articles 22 and
23. Any foreign personnel working in the Kurdistan Region shall require prior
autharisation of the Government (such authorisation not to be unreasonably
delayed or withheld) and the Government shall obtain any authorisation
required by the Government of Iraq;

(e) import any goods, materials, equipment and/or services required for the
Petroleum Operations in accordance with Articles 19, 22 and 30; and

(H &eclyusclmdowpmpu‘ybelongiqgtodnknrdismnkegion.mdlhc

Government will assist the Contractor with facilitating the use by the
Contractor of any private property in the Kurdistan Region,

ARTICLE 3 - CONTRACT AREA

The initial Contract Area covers the Central Dohuk Block and extends over an area of six
hundred and nincteen square kilometres (619 km®), as detailed and indicated on the map
attached in Anncx A.
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Point | Latitude  (deg | Longitude (deg | X (mE) Y (mN)
min sec) min sec)

A 37 03 06 423519 285 577 4103 317
B 370523 424025 293 240 4107 347
C 370541 425701 317 832 4107 347
D 37 01 46 425710 317911 4100 106
E 36 59 28 4301 06 323 658 4095 715
F 365130 425433 313 596 4081 196
G 36 51 26 42 50 24 307 438 4081 196

The Government, by execution of this Contract, hereby validates and approves the foregoing
co-ordinates of the Contract Area.

The total area of the Contract Area may be reduced only in accordance with the provisions of
this Contract,

ARTICLE 4 - GOVERNMENT PARTICIPATION

4.1 The Government shall participate in this Contract through a Public Company,
effective from the Effective Date in respect of the entire Contract Arca with an
undivided interest in the Petroleum Operations and all the other rights, duties,
obligations and liabilities of the Contractor (save as provided in and subject to this
Article 4) under this Contract in respect of the Contract Area, of twenty per cent
(20%) (the “Government Interest™).

4.2  The Public Company will not have any lability to the Contractor to contribute its
Government Interest share of all Petroleum Costs. Petroleum Costs are the exclusive
obligation of the Contractor Entities in accordance with each Coatractor Eatity's
respective participating interests in the Contract. Each Contractor Eatity is entitled
(through the Contractor) to recover all such Petroleum Costs in accordance with
Article 25. The Public Company shall contribute its share of Production Bonuses
attributable to the Government Interest and payable pursuant to Articles 32.3 and
324,

For the purposes of Aricle 37 of the Kurdistan Region Oil and Gas Law, the
Government Interest shall be deemed to be held by the Govermment and in
accordance with the principle in Article 16.13, the Public Company will be
individually and scparatcly liable (and not jointly and scverally liable with the
Contractor Eatities) to the Goverament for its obligations, dutics and liabilitics
under this Contract and the provisions of Article 4.5 shall apply.

43  The Public Company may, at its discretion, assign part or all of its Government

Interest to a third party or parties which is another Public Company duly authorised
by the Government, provided that in no event shall a transfer be made which would
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4.5

5.1

53

result in the transferor or transferee holding less than a five per cent (5%)
participating interest.

In the event of such an assignment to another Public Company, for the purposes of
Article 37 of the Kurdistan Region Oil and Gas Law, the Government Interest so
assigned shall be deemed to be held by the Government and in accordance with the
principle in Article 16.13, the Public Company to which such Government Interest is
transferred will be individually and separately liable (and not jointly and severally
liable with the Contractor Entities) to the Government for its obligations, duties and
liabilities under this Contract and the provisions of Article 4.4 shall apply.

Any failure by any Public Company to perform any of its obligations or to satisfy any
of its duties or liabilities under this Contract shall not be considered as a default of the
Contractor Entities and shall in no case be invoked by the Government to terminate
this Contract or exercise any other rights or remedies in respect of such default that
may be available to it

The capacity of a Public Company, as it may arise pursuant to the provisions of this
Contract, shall in no event cancel or affect the rights of the Contractor Entities to
seek to settle a dispute or to refer such dispute to arbitration or expert determination in
accordance with the provisions of Article 42,

A Public Company may assign part or all of its Government Interest to a third party or
parties (not being a Public Company) and for the avoidance of doubt the provisions of
Articles 39.1, 39.2 and 39.3 shall not apply. Any such assignee shall have the same
rights and responsibilitics held by the Public Company prior to the assignment.

For the avoidance of doubt, following any assignment by a Public Company of part or
all of a Govenment Interest to a third party which is not a Public Company, in
accordance with the provisions of this Article 4, the provisions of Articles 39.1, 39.2
and 39.3 shall apply to any subsequent assignment of such interest.

ARTICLE 5§ - OPERATOR

The Contractor hereby designates Murphy to act as the Operator on behalf of the
Contractor in respect of Petroleum Operations. The Contractor shall at any time

have the right to appoint another entity as the Operator, upon giving the Government
not less than thirty (30) days prior written notice of such appointment.

The Conatractor shall submit to the Goverament for comment any agreement to
amend the Joint Operating Agreement regarding or regulating the Operator's
appointment and its conduct of Petroleum Operations on behalf of the Contractor
pursuant to this Contract prior to exccution of such agreement.

In the event of the occurrence of either of the following, the Government may require
the Comtractor to appoint another Contractor Eatity as Operator as soon as is
reasonably practicable:

15



(a)  if an order has been passed in court declaring the hankrupicy, liquidation, or
dissolution of the Operator; or

(b)  if the Operator terminates the activities under this Contract delegated to it by
the Coatractor or a material proportion thereof, and, as a result the
Contractor fails to fulfil its obligations under the Contract.

ARTICLE 6 - TERM OF THE CONTRACT

6.1  This Contract comprises an Exploration Period and a Development Period, as defined
below:

Exploration Period

6.2 The Exploration Period shall be for an initial term of five (5) Contract Years,
extendable on a yearly basis (as provided in Articles 6.5 and 6.6) up to 8 maximum
period of seven (7) Contract Years starting from the Effective Date. The initial term
of five (5) years shall be subdivided in two sub-periods as follows:

(a) an initial sub-period of three (3) Contract Years (“First Sub-Period™); and
(b) & second sub-period of two (2) Contract Years (“Second Sub-Period”),
cach a “Sab-Period™ and collectively “Sub-Periods™.

It is understood that the right of the Contractor to accede to the next Sub-Period or
any extension thercof pursuant to Article 6.6 shall be subject to fulfilment of the
Minimum Exploration Obligations or minimum work obligations applicable to the
previous Sub-Period or extension thereof pursuant to Article 6.6 (as the case may be).

6.3  During the Exploration Period, the Contractor shall pay to the Government, in
arrears, an annual surface rental for the Contract Area, as may be reduced by
relinquishment from time to time pursuant to Article 7, of ten Dollars (US $10) per
square kilometre per Contract Year (“Exploration Rental™). Such Exploration Rental
shall be considered as a Petroleum Cost and shall be recovered by the Contractor in
accordance with the provisions of Articles | and 25.

6.4  If the Contractor decides not to enter into the Second Sub-Period, it shall notify the
Government at least thirty (30) days prior to the expiry of the First Sub-Period, and
the Exploration Period shall expire at the end of the First Sub-Period, unless the First
Sub-Period has been extended pursuant 1o Article 6.5 or Article 6.6.

6.5  If the Contractor has fulfilled its Minimum Exploration Obligations for a Sub-Period
of the Exploration Period but considers that additional work is required prior:

(a)  to deciding to submit an Appraisal Work Program and Budget as provided
under Article 12.2 in respect of a Discovery, or

(b) o deciding to declare a Discovery as a Commercial Discovery in accordance
with Article 12.6{(a) or 14.5(a), which additional work may include the

16



6.6

6.7

6.8

6.9

preparation and/or execution of an Appraisal Work Program and Budget as
provided under Article 12.2 and/or Gas Marketing Operations,

the Comtractor will automatically be entitled to extensions, each of one (1) Contract
Year, of the then current Sub-Period, up to the end of the maximum Exploration
Period of seven (7) Contract Years, (as provided in Article 6.2). The Contractor’s
notification of its intention to exercise such extension and its duration shall be
submitted in writing to the Government at least thirty (30) days prior to the end of
the then current Sub-Period or the end of the then current extension (as the case may
be).

Without prejudice to Article 6.5, upon expiry of the initial term of the Exploration
Period, if the Coatractor considers it has not completed its exploration evaluation of
the Contract Area, the Govermment shall grant an extension of the Second Sub-
Period, provided the Contractor submils a request to the Government in writing at
least thirty (30) days prior to the end of such Sub-Period, together with a propasal for
a minimum work obligation for such extension, Any such extension shall not exceed
one Contract Year. Upon the expiry of such extension, if the Contractor considers it
has still not completed its evaluation of the Contract Area, the Government shall
grant a further extension of onc Contract Year provided that the Contractor provides
a request to the Government in writing at least thirty (30) days prior to the end of the
original extension. The obligation of the Government to grant the further exiension
shall be subject to fulfilment of the minimum work obligations applicable to the
Subject to Article 6.4, at any time during the Exploration Period, upon thirty (30) days
prior notice 1o the Government, the Contractor shall have the right to withdraw
from this Contract provided that the outstanding Minimum Exploration Obligations
relating to the then current Sub-Period have been completed in accordance with the
Contract, or it has paid to the Government the amounts specified in Article 10.2 or
Article 10,3, whichever is applicable to the then current Sub-Period.

If no Commercial Discovery has been made at the end of the Exploration Period
(including any extensions thereof) this Contract shall terminate.

If a Discovery is made within the maximum Exploration Period of seven (7) Contract
Y cars (as provided in Article 6.2), and if the Centractor considers it has not had time
to complete sufficient Gas Marketing Operations 0 declare the Discovery a
Commercial Discovery pursuant to Article 12.6(a) or 14.5(a), the Coatractor shall be
entitled to request an extension of the Explorstion Period (notwithstanding the
maximum period provided in Article 6.2), provided it so requests the Government in
writing at least thirty (30) days prior to the end of the maximum Exploration Period,
together with a proposal for Gas Marketing Operations 10 be undertaken during such
extension. If granted by the Government, any such extension shall not exceed two (2)
Contract Years. Upon the expiry of such extension, if it considers it has still not
completed its Gas Marketing Operations relating to such Discovery, the Contractor
shall be entitled to request a further extension of two (2) Contract Years provided that
it s0 requests the Government in writing at least thirty (30) days prior to the end of
the original extension, together with a proposal for Gas Marketing Operations to be
undertaken during such extension.
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Development Period

6.10

6.11

6.12

6.13

7.1

If the Contractor considers that a Discovery of Crude Oil and any Associated Natural
Gas is a Commercial Discovery, the Contractor shall have the exclusive right to
develop and produce such Commercial Discovery, pursuant to the terms of this
Contract. The Development Period for a Commercial Discovery of Crude Oil and
any Associated Natural Gas shall be twenty (20) years commencing on the declaration
of such Commercial Discovery by Contractor, in accordance with Article 12.6(a),
with an automatic right to a five (5) year extension.

If the Comtractor considers that a Discovery of Non-Associated Natural Gas is a
Commercial Discovery, the Contractor shall have the exclusive right to develop and
produce such Commercial Discovery, pursuant to the terms of this Contract. The
Development Period for a Commercial Discovery of Non-Associated Natural Gas
shall be twenty (20) years, commencing on the declaration of such Commercial
Discovery by Contractor, in accordance with Article 12.6(a) or Article 14.5(a), with
an automatic right to a five (5) year extension,

If Commercial Production from a Production Area is still possible at the end of its
Development Period as defined in Articles 6.10 or 6.11 then, upon its request, the
Contractor shall be entitled to an extension of such Development Period under the
same terms as those provided in this Contract. Such request shall be made in writing
by the Contractor at least six (6) Months before the end of the said Development
Period.

The term of any such extension of the Development Period shall be:
(a) five (5) Years for Crude Oil and any Associated Natural Gas, and/or
(b)  five (5) Years for Non-Associated Natural Gas.

The Contractor shall have the right to terminate Production Operations for any
Production Area at any time during the term of this Contract, subject to giving
notice to the Government of at least ninety (20) days. This Contract shall terminate
on the expiry date of the last Production Arca or when Production Operations for all
Production Arcas have terminated.

ARTICLE 7 - RELINQUISHMENTS

Subject to the provisions of Articles 7.2 and 7.3, the Contractor shall surrender
portions of the Contract Arca as follows:

(a)  at the end of the initial term of the Exploration Period referred to in Article
6.2, including any extensions referred to in Article 6.5, twenty five per cent
(25%) of the net arca that is determined by subtracting the Production Arcas
from the initial Contract Area;



7.2

73

74

7.5

7.6

(b)  at the end of the first extension period granted under Article 6.9 afier the end
of the initial term of the Exploration Period referred to in Article 6.2, an
additional twenty five per cent (25%) of the net area determined by subtracting
the Production Areas from the remaining part of the Contract Area; and

(¢) at the end of the Exploration Period (including all extensions thercof), all of
the remaining area that is not in a Production Area.

For the application of Article 7.1:

(a)  any areas already relinquished pursuant to Article 7.4 shall be deducted from
areas to be surrendered; and

(b)  the Comtractor shall have the right to determine the area, shape and location
of the Contract Arca to be kept, provided that such surrendered portions of the
Contract Arca shall be in contiguous blocks.

If the relinquishment referred to in Article 7.1 can only be achieved by including part
of an Appraisal Area, then these percentages shall be reduced to exclude such
Appraisal Area.

During the Exploration Period, the Contractor may at the end of cach Contract Year
surrender all or any part of the Contract Arca by written notice sent to the
Government at least thirty (30) days in advance of the proposed date of surrender,
subject to the provisions of this Article 7.4. Such voluntary surrenders during the
Exploration Period shall be deemed equal to the obligatory relinquishments referred
to under Article 7.1. This Contract shall terminate in the event of the surrender of the
entire Contract Area.

No surrender provided under Article 7.4 shall exempt the Coatractor from its
outstanding obligations under this Contract. In the event the Contractor elects to
surrender the entire Contract Area without having fulfilled the Minimum Exploration
Obligations relating to the then current Sub-Period as provided in Article 10.2 or
Article 10,3, the Contractor shall pay to the Government the relevant outstanding
amounts as detailed in Article 10.2 or Article 10.3, as the case may be.

The boundaries of the portion of the Contract Arca to be relinquished by the
Contractor shall be communicated to the Government by written notice at Jeast
thirty (30) days in advance of the relevant date for relinquishment, pursuant to Article
74.

ARTICLE 8 - MANAGEMENT COMMITTEE

A Management Committee shall be established within thirty (30) days following the
Effective Date for the purpose of providing orderly direction of all matters pertaining
to the Petroleum Operations and the Work Programs. Within such period, each of the
Government and the Contractor shall by written notice nominate its respective
members of the Management Committee and their deputies.
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8.2

83

The Management Committee shall comprise two (2) members designated by the
Government and two (2) members designated by the Contractor.

Upon ten (10) days notice, each of the Government and the Comtructor may
substitute any of its members of the Management Commitiee. The chairman of the
Management Committee shall be one of the members designated by the Government
(the “Chairman™). The vice-chairman of the Management Committee shall be one
of the members designated by the Comtractor (the “Vice-Chairman™). In the
absence of the Chairman, the Vice-Chairman shall chair the mecting.

Each Party shall have the right to invite a reasonable number of observers as deemed
necessary 1o attend the meetings of the Management Commitiee in a non-voting
capacity.

The Management Committee shall review, deliberate, decide and give advice,
suggestions and recommendations to the Parties regarding the following subject
matters:

(8)  Work Programs and Budgets:
(b)  the Coatractor’s activity reports;

(c)  production levels submitted by the Contracter, based on prudent international
petroleum industry practice;

(d)  Accounts of Petroleum Costs;

(¢)  procurement procedures for potential Subcontractors, with an estimated sub-
contract value in excess of onc million Dollars ($1,000,000), submitted by the
Coatractor in accordance with Article 19.3;

n Development Plan and Budget for each Production Area;
(g)  any matter having a material adverse affect on Petroleum Operations;

(h)  any other subject matter of a material nature that the Parties are willing to
consider.

Bach of the Govermment and thc Contractor shall have one (1) vote in the
Management Committee, The Management Committee cannot validly deliberate
unless each of the Government and the Contractor is represented by at least one (1)
of its members or its deputy.

The Management Committee shall attempt to reach unanimous agreement on any
subject matter being submitted. In the cvent the Management Committee cannot
reach unanimous agreement, a second meeting shall be held within fourteen (14) days
to discuss the same subject matter and attempt to reach a unanimous decision.

Except as provided for in Article 8.4 and Article 8.5, in the event that no agreement is
reached at the second meeting, the Chairman shall have the tie-breaking vote.
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8.6

8.7

In the event that, during the Exploration Period, no agreement is reached at the second
meeting of the Management Committee, as provided for in Article 8.3, or unanimous
approval is not obtained, as required pursuant to Article 8.5; then the proposal made
by the Contractor shall be deemed adopted by the Management Commitiee,

Notwithstanding the provisions of Article 8.3, and subject to Article 8.4, unanimous
approval of the Management Committee shall be required for:

(a)  approval of, and any material revision 10, any Exploration Work Program and
Budget prepared after the first Commercial Discovery in the Production Arca
relating to such Commercial Discovery;

(b) approval of, and any material revision to, the Development Plan, the
production schedule, lifting schedule and Development and Production Work

Programs and Budgets;
(c) establishment of rules of procedure for the Management Commitice;
(d)  any insurance issues over which the Management Committee has authority;

(c)  approval of, and any material revision to, procurement procedures for goods
and/or services, submitted by the Contractor in accordance with Article 193
(unless such procedures have been deemed approved by the Management
Committee in accordance with Article 19.3);

(N approval of, and any material revision to, any proposed pipeline project,
submitted by Comtractor in accordance with Article 33.3;

(g)  approval of a first rate bank in which to place the Decommissioning Reserve
Fund, in accordance with Article 38.1;

(h)  approval of, and any material revision to, any proposed Decommissioning
Plan submitted pursuant to Article 38.7 on any Decommissioning Work
Program and Budget or Gas Marketing Work Program and Budget;

(i) any Terms of Reference which are required to be prepared and agreed for the
purposes of expert determination, pursuant to Article 42.2;

(i)  approval of any costs in excess of ten per cent (10%) above any Budget; and
(k)  any matter having a material adverse effect on Petroleum Operations,

Ordinary meetings of the Management Committce shall take place in the Kurdistan
Region, alternately at the offices of the Government and those of the Contractor, or
at any other location agreed between Parties, at least twice a Contract Year prior to
the date of the first Commercial Discovery and three times a Contract Year thereafier,

Either the Government or the Contractor may call an extraordinary meeting of the
Management Committee to discuss important issues or developments related to
Petroleum Operations, subject 1o giving reasonable prior notice, specifying the
matters to be discussed at the mecting, to the other Party. The Management
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8.9

8.10

8.11

9.1

9.2

Committee may from time to time make decisions by correspondence provided all the
members have indicated their approval of such decisions in such correspondence.

Unless at least onc (1) member or its deputy of cach of the Government and the
Contractor is present, the Management Committee shall be adjourned for a period
not to exceed eight (8) days. The Party being present shall then notify the other Party
of the new date, time and location for the meeting.

The agenda for meetings of the Management Committee shall be prepared by the
Coatractor in accordance with instructions of the Chairman and communicated to the
Partics at least fiftecen (15) days prior to the date of the meeting. The agenda shall
include any subject matter proposed by cither the Government or the Contractor,
Decisions of the Management Committec will be made at the mectings. The
Contractor shall be responsible for preparing and keeping minutes of the decisions
made at the meetings, Copies of such minutes shall be forwarded to cach Party for
review and approval. Each Party shall review and approve such minutes within ten
(10) days of reccipt of the draft minutes. A Party who fails to notify in writing its
approval or disapproval of such minutes within such ten (10) days shall be deemed to
have approved the minutes.

If required, the Management Committee may request the creation of a technical sub-
committee or any other sub-committee to assist it. Any such sub-committee shall be
composed of a reasonable number of experts from the Govermment and the
Contractor. After each meeting, the technical sub-commitiee or any other sub-
committee shall deliver a written report to the Management Committee.

Any costs and expenditure incurred by the Comtractor for meetings of the
Management Commitice or any technical sub-committee or any other sub-commitice
shall be considered as Petroleum Costs and shall be recovered by the Contractor in
accordance with the provisions of Articles | and 25.

ARTICLE 9 - GUARANTEES

Each Comtractor Entity shall provide the Govermment, if 50 required by the latter
pursuant to written notice received by the Coatractor Entity within thirty (30) days
of the Effective Date, with a corporate guarantee in a form as shall be agreed in good
faith between the Government and each Contractor Entity not later than ninety (90)
days after the Effective Date, provided that such corporate guarantee shall be given
only in respect of the Minimum Financial Commitment for the First Sub-Period and
shall expire automatically upon completion of the performance of the Minimum
Exploration Obligations set out in Article 10.2(d) or expenditure of such Minimum
Financial Commitment, whichever is the carlier.

Not later than sixty (60) days after the commencement of the Second Sub-Period,
cach Contractor Entity shall provide the Government, if so required by the latter
pursuant to written notice received by the Contractor Eatity within thirty (30) days
of such commencement date, with a corporate guarantee in:



93

10.1

(a) the form substantially agreed between the Government and each Contractor
Entity for the First Sub-Period, if any, subject to making the changes
necessary in order for the corporate guarantee to apply only to the Second
Sub-Period, or

(b)  if there is no agreed form, in a form as shall be agreed in good faith between
the Government and ¢ach Contractor Entity not later than nincty (90) days
after the Government's notice,

and provided in each case that such corporate guarantee shall be given only in respect
of the Minimum Financial Commitment for the Second Sub-Period and that such
corporate guarantee shall expire automatically upon completion of the performance of
the Minimum Exploration Obligations set out in Article 10.3 or expenditure of such
Minimum Financial Commitment, whichever is the carlier.

In the event of an assignment by a Contractor Eatity in accordance with Article 39,
the relevant third party assignee shall provide the Government if so required by the
latter pursuant to written notice given to such assignee within thirty (30) days of the
effective date of the assignment, with a corporate guarantee in the form agreed
pursuant to Article 9.1 or 9.2, as applicable to the then current Sub-Period or, in the
absence of any such agreed form of corporate guarantee, in a form as shall be agreed
in good faith between the Government and such assignee not later than nincty (90)
days after the effective date of the assignment, provided that such corporate guarantee
shall be given only in respect of the Minimum Financial Commitment for the then
current Sub-Period, and shall cxpire automatically upon completion of the
performance of the Minimum Exploration Obligations set out in Articles 10.2(d) or
Article 10.3, as the casc may be, or expenditure of such Minimum Financial
Commitment, whichever is the carlier. Furthermore, the assignment to the relevant
third party assignee shall reduce the extent of the existing Contractor Entity
corporate guarantee pro rata in accordance with the relevant third party percentage
participation, irrespective of whether the Government requires a guarantee of the
third party assignee.

ARTICLE 10 - MINIMUM EXPLORATION WORK OBLIGATIONS

The Coamtractor shall start Exploration Operations within thirty (30) days of
Management Committee approval of the Exploration Work Program and Budget in
accordance with Article 8. The Contractor shall perform geological, geophysical
and/or drilling works as provided under Articles 10.2 to 103 (the “Minimum
Exploration Obligations™). If applicable, the said Minimum Exploration Obligations
shall be performed during each Sub-Period in accordance with pradent international
petroleum industry practice.



102 During the First Sub-Period, the Contractor shall:
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(a)

(b)

(c)

(d)

carry out geological and geophysical studies, comprising the following:
(i) the compilation of a technical database;
(ii)  the performance of a remote sensing study; and

(iii) a ficld visit to verify initial geological and geophysical work and
remote sensing results and plan for two dimensional scismic

acquisition;
carry out a data search for existing data specific to this Contract Area,
comprising the following:
(i) well data, if available, for example, electric logs:
(if)  seismic data and gravity data, if available; and
(ili)  reprocess seismic data, if available:

perform fiekd work comprising structural, stratigraphic and lithologic mapping
and sampling; and

drill one (1) Exploration Well (the “First Exploration Well”), including
testing and coring as appropriate, committing for this purpose a minimum
financial amount of twenty million Dollars (US $20,000,000).

During the Second Sub-Period, the Contractor shall drill one Exploration Well (the
“Second Exploration Well”), including testing and coring as appropriate, committing
for this purpose 2 minimum financial amount of twenty million Dollars
(US$20,000,000), unless the data from the First Exploration Well demonstrates that
there is not a reasonable technical case for drilling the Second Exploration Well in the
Contract Area.

Notwithstanding the provisions in Articles 10.2 to 10.3, for the execution of the
Minimum Exploration Obligations under Articles 10.2 to 103, it is agreed as follows:

(a)

(b)

Minimum Exploration Obligations in the Second Sub-Period shall only apply
in the event the Contractor has not clected to notify the Government that it
will not enter into the Second Sub-Period, in accordance with and subject to
Article 6.4.

Subject to Article 10.4(2), the Comtractor shall be required to meet its
Minimum Exploration Obligations for the applicable Sub-Period, cven if this
entails exceeding the Minimum Financial Commitment for such Sub-Period.
If the Contractor has satisfied its Minimum Exploration Obligations without
having spent the total Minimum Financial Commitment for such Sub-Period,
it shall be deemed to have satisfied its Minimum Exploration Obligations for
such Sub-Period.



(c)

(d)

(e)

Each Exploration Well shall be drilled to the depth agreed by the Management
Committee unless:

(i) the formation is encountered at a lesser depth than originally
anticipated;
(ii)  basement is encountered at a lesser depth than originally anticipated:

(iii) in the Contractor’'s sole opinion continued drilling of the relevant
Exploration Well presents a hazard due to the presence of abnormal or
unforeseen conditions;

(iv) insurmountable technical problems are encountered rendering it
impractical to continue drilling with standard equipment; or

(v)  petroleum formations are encountered whose penetration requires
laying protective casing that does not enable the depth agreed by the
Management Committee to be reached.

If drilling is stopped for any of the foregoing reasons, the Exploration Well
shall be deemed to have been drilled to the depth agreed by the Management
Committee and the Contractor shall be deemed to have satisfied its Minimum

Exploration Obligations in respect of the Exploration Well.

Any geological or geophysical work carried out or any seismic data acquired,
processed or interpreted or any Exploration Well drilled or any other work
performed in excess of the Minimum Exploration Obligations and/or any
amounts spent in excess of the total Minimum Financial Commitment in any
given Sub-Period, shall be carried forward to the next Sub-Period or any
extension period and shall be taken into account to satisfy the Minimum
Exploration Obligations and/or the total Minimum Financial Commitment for
such subsequent Sub-Period or extension period.

For the avoidance of doubt, if: (i) in the First Sub-Period. the Contractor
performs any of the Minimum Exploration Obligations prescribed for the
Second Sub-Period in Article 10.3; and (ii) the Coatractor has not elected to
notify the Govermment that it will not enter into the Second Sub-Period (in
accordance with and subject to Article 6.4), the performance of such
Minimum Exploration Obligations shall be deemed to satisfy the same
Minimum Exploration Obligations for the Second Sub-Period.



11.2

1.3

1.4

1.5

11.6

ARTICLE 11 - EXPLORATION WORK PROGRAMS AND BUDGETS

Within forty-five (45) days following the Effective Date, the Contractor shall
prepare and submit to the Management Committee a proposed work program and
budget relating to Exploration Operations (the “Exploration Work Program and
Budget™) for the remainder of the Calendar Year, Thereafter, no later than 1 October
in each Calendar Year, the Contractor shall submit a proposed Exploration Work
Program and Budget to the Management Committee for the following Calendar Year.

Each Exploration Work Program and Budget shall include details of, but not be
limited to, the following:

(a) work to be undertaken;
(b)  materials, goods and equipment to be acquired;

(c)  cost estimate of services to be provided, including services by third parties
and/or Affiliated Companies of any Coatractor Entity; and

(d)  estimated expenditures, broken down by cost centre in accordance with the
Accounting Procedure.

The Management Committee shall meet within sixty (60) days following its receipt of
Contractor's proposal 1o examine and approve the Exploration Work Program and
Budget.

If the Government requests any modification to the Exploration Work Program and
Budget, the Management Committee shall meet to discuss the Exploration Work
Program and Budget and proposed modifications thereto within the sixty (60) day
period referred to in Article 11.3. The Contractor shall communicate its comments
on any such requested modifications to the Government at the meeting of the
Management Committee or in writing prior to such meeting.

The Comtractor shall be authorised to make expenditures not budgeted in an
approved Exploration Work Program and Budget provided that the aggregate amount
of such expenditures shall not exceed ten per cent (10%) of the approved Exploration
Work Program and Budget in any Calendar Year and provided further that such
excess expenditures shall be reported as soon as is reasonably practicable to the
Management Committee. For the avoidance of doubt all excess expenditures shall be
recovered by the Contractor in accordance with the provisions of Articles | and 25,
provided that any excess expenditures above the ten per cent (10%) limit shall only be
recovered with the unanimous approval of the Management Committee,

In cases of emergency, the Contractor may incur such additional expenditures as it
deems necessary to protect life, environment or property. Such additional
expenditures shall be reported promptly to the Management Committec, For the
avoidance of doubt, such additional expenditure shall be considered Petroleum Costs
and shall be recovered by the Contractor in accordance with the provisions of
Articles 1 and 25.
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12,1

ARTICLE 12 - DISCOVERY AND DEVELOPMENT

If the drilling of an Exploration Well results in a Discovery, the Contractor shall
notify the Government within forty-cight (48) hours of completing tests confirming
the presumed existence of such Discovery or within such longer period as the
Contractor reasonably requires to determine whether or not there is a Discovery.
Within thirty (30) days following notification of the said Discovery, the Contractor
shall present to the Management Committee all technical data then available together
with its opinion on the commercial potential of the said Discovery (the “Discovery
Report™). The Contractor shall provide in a timely manner such other information
relating to the Discovery as the Government may reasonably request.

Appraisal Work Program and Budget

12.2
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If, pursuant w Article 12.1, the Comtractor considers that the Discovery has
commercial potential it shall, within ninety (90) days following notification to the
Government of the Discovery, submit an appraisal program in respect of the
Discovery (the “Appraisal Work Program and Bedget™) to the Management
Commitiee, The Management Committee shall examine the Appraisal Work Program
and Budget within thirty (30) days of its receipt. If the Government requests any
modification to the Appraisal Work Program and Budget, the Management
Committee shall meet to discuss the Appraisal Work Program and Budget and the
requested modifications thereto within sixty (60) days from its receipt of the proposed
Appraisal Work Program and Budget. The Comtractor shall communicate its
comments on any such requested modifications to the Governmeat at the mecting of
the Management Committee or in writing prior to such meeting.

The Appraisal Work Program and Budget shall include the following:

(a) an appraisal works program and budget, in accordance with prudent

(b)  an estimated time-frame for completion of appraisal works; and

(¢)  the delimitation of the area 10 be evaluated, the surface of which shall not
exceed twice (2 x) the surface of the geological structure or prospect 10 be

appraised (the “Appraisal Area”).

If, following a Discovery, a rig acceptable to the Contractor is available to drill a
well, the Contractor may drill any additional Exploration Well or any Appraisal Well
deemed necessary by the Contractor before or during the Management Committee's
review of the Discovery Report provided in accordance with Article 12.1 or its review
of the Appraisal Work Program and Budget.

The Comtractor shall be authorised to incur expenditures not budgeted in an
approved Appraisal Work Program and Budget provided that the aggregate amount of
such expenditures shall not exceed ten per cent (10%) of the approved Appraisal
Work Program and Budget in any Calendar Year and provided further that such
excess expenditures shall be reported as soon as is reasonably practicable 1o the
Management Committee. For the avoidance of doubt, all excess expenditures shall be



recovered by the Contractor in accordance with the provisions of Articles 1 and 25,
provided that any excess expenditures above the ten per cent (10%) limit shall only be
recovered with the unanimous approval of the Management Committee.

Appraisal Report
124 The Coamtractor shall submit a detailed report relating to the Discovery (the

“Appraisal Report”) to the Management Committee within ninety (90) days
following completion of the Appraisal Work Program and Budget

12.5 The Appraisal Report shall include the following:

(a)  geological conditions;

(b)  physical properties of any liquids;

(c) sulphur, sediment and water content;

(d)  type of substances obtained;

(¢)  Natural Gas composition;

(n production forecast per well; and

(g) & preliminary estimate of recoverable reserves.
Declaration of Commercial Discovery

12.6  Together with its Appraisal Report, the Contractor shall submit a written statement
to the Management Committee specifying that:

12.7

(a)
(b)

(©)

(d)

the Coatractor has determined that the Discovery is a Commercial Discovery:

the Contractor has determined that the Discovery is not a Commercial
Discovery;

the Contractor has determined that the Discovery is a significant Discovery,
which may become a Commercial Discovery subject to additional exploration
and/or appraisal works within or outside of the Appraisal Area; or

the Contractor has determined that the Discovery is a significant Discovery
of Non-Associated Natural Gas, which may become a Commercial Discovery
subject to Gas Marketing Operations, in accordance with Article 14.5.

In case the statement of the Comtractor comresponds to Aricle 12.6(c), the
Coamtractor shall submit a Work Program and Budget to the Management Committee
within thirty (30) days following such statement. Any well drilled to evaluate the said
significant Discovery shall be considered an Exploration Well.



Development Plan

If the Discovery has been declared a Commercial Discovery by the Contractor
pursuant to Article 12.6(a) or Article 14.5(a), the Contractor shall submit a proposed
Development Plan to the Management Committee within one hundred cighty (180)
days following such declaration. The Development Plan shall be in accordance with
prudent international petroleum industry practice. Except with the consent of the
Goverament, such Development Plan shall include details of the following as
applicable:

12.8

(a)

(b)
(c)
(d)
(e)

N

(2)

(h)
(i)
@
(k)
()

(m)

(n)

the delimitation of the Production Area, taking into account the results of the
Appraisal Report regarding the importance of the Petroleum Field within the
Appraisal Area;

drilling and completion of Development Wells;

drilling and completion of water or Natural Gas injection wells;

laying of gathering pipelines;

installation of separators, tanks, pumps and any other associated production
and injection facilities for the production;

treatment and transportation of Petroleum to the processing and storage
facilitics onshore or offshore;

laying of export pipelines inside or outside the Contract Arca to the storage
facility or Delivery Point;

construction of storage facilities for Petroleum;

plan for the utilisation of Associated Natural Gas
training commitment in accordance with Article 23;

a preliminary decommissioning and site restoration plan;

all contracts and arrangements made or to be made by the Contractor for the
sale of Natural Gas;

1o the extent available, all contracts and arrangements made or to be made by
Persons in respect of that Natural Gas downstream of the point at which it is to
be sold by the Contractor and which are relevant to the price at which (and
other terms on which) it is to be sold by the Contractor or are otherwise
relevant to the determination of the value of it for the purposes of this
Contract, but not beyond the point at which it is first disposed of in an Arm’s
Length Sale;

cach Contractor Entity’s plans for financing its interest, if any; and



12.9

12.10

12.11

(o)  any other operations not expressly provided for in this Contract but reasonably
necessary for Development Operations, Production Operations and delivery of
Petroleum produced, in accordance with prudent intemational petroleum

The Management Committee shall use its best efforts to approve the Development
Plan within sixty (60) days after its receipt of such plan. The Development Period for
each Commercial Discovery within a Development Plan shall be extended for the
number of days in excess of such sixty (60) day period that it takes for the
Management Committee to approve the Development Plan, The Development Plan
shall be considered approved by the Government if the Government, through its
representatives on the Management Committee, indicates its approval in writing.

If the Government requests any modifications to the Development Plan, then the
Management Committee shall meet within sixty (60) days of receipt by the
Contractor of the Government’s written notification of requested modifications
accompanied by all the documents justifying such request, and shall discuss such
request. The Contractor shall communicate its comments on any such requested
maodifications 1o the Government at such meeting or in writing prior to such meeting.
Any modification approved by the Management Committee at such meeting or within
a further period of thirty (30) days from the date of such meeting shall be incorporated
into the Development Plan which shall then be deemed approved and adopted.

If the Comtractor makes several Commercial Discoveries within the Contract Area
cach such Commercial Discovery will have a separate Production Arca, The
Contractor shall be entitled to develop and to produce cach Commercial Discovery
and the Government shall provide the appropriate Permits covering each Production
Arca. In case the arca covered by the Commercial Discovery extends beyond the
boundaries of the Contract Area, and to the extent such area outside the Contract Area
is not the subject of a Petroleum Contract (as defined in the Kurdistan Region Oil and
Gas Law) with a third party, the provisions of Article 34.2 shall apply.

ARTICLE 13 - DEVELOPMENT AND PRODUCTION WORK PROGRAMS AND

13.1

BUDGET

Upon the approval of the Development Plan by the Management Commitiee, the
Contractor shall start the Development Operations for the Commercial Discovery in
accordance with the Development Plan and prudent international petroleum industry
practice,

132

Within ninety (90) days following approval of the Development Plan by the
Management Committee, the Contractor shall prepare and submit to the Management
Committee a proposed work program and budget for Development Operations (the
“Development Work Program and Budget™) 1o be carried out in the Production
Area for the duration of the Development Operations. Thereafter, no later than |
October in each Calendar Year, the Contractor shall submit to the Management
Committee updates in respect of its Development Work Program and Budget. To



133

13.4

13.5

enable the Management Committee to forecast expenditures, each Development Work
Program and Budget shall include details of the following:

(a) works 1o be carried out;
(b)  material and equipment to be acquired by main categories;

(c)  type of services to be provided, distinguishing between third parties and
Affiliated Companies of any Coatractor Entity: and

(d)  categories of general and administrative expenditure,

If any modification to the Development Work Program and Budget is requested by
the Government, the Management Commitiee shall meet to discuss the Development
Work Program and Budget and proposed modifications thereto within sixty (60) days
from its receipt of the proposed Development Work Program and Budget. The
Contractor shall communicate its comments on any such requested modifications to
the Government at the meeting of the Management Committee or in writing prior to
such meeting.

The Contractor shall be authorised to incur expenditures not budgeted in an
approved Development Work Program and Budget provided that the aggregate
amount of such expenditures shall not exceed ten per cent (10%) of the approved
Development Work Program and Budget in any Calendar Year and provided further
that such excess expenditures shall be reported as soon as is reasonably practicable 1o
the Management Committee. For the avoidance of doubt, all excess expenditures
shall be recovered by the Contractor in accordance with the provisions of Articles |
and 25, provided that any excess expenditures above the ten per cent (10%) limit shall
only be recovered with the unanimous approval of the Management Committee.

In cases of emergency, the Contractor may incur such additional expenditures as it
deems necessary 1o protect life, environment or property. Such additional
expenditures shall be reported promptly to the Management Committee. For the
avoidance of doubt, such additional expenditure shall be considered Petroleum Costs
and shall be recovered by the Contractor in accordance with the provisions of Articles
| and 25.

13.6 No later than 1 October of the Calendar Year preceding the estimated commencement

of production pursuant to an approved Development Plan and thereafier no later than
1 October in each Calendar Year, the Contractor shall prepare and submit to the

Management Committee a proposed work program and budget for Production
Operations (the “Production Work Program and Budget™) for the following
Calendar Year. To enable the Management Committee to forecast expenditures, the
Production Work Program and Budget shall include details of the following:

(a) works to be camied out;
(b)  material and equipment to be acquired by main categories;

3l



13.7

13.8

13.9

13.10

Use
14.1

(¢) type of services to be provided, distinguishing between third partics and
Affiliated Companies of any Contractor Entity; and

(d)  categories of general and administrative expenditure.

If any modification to the Production Work Program and Budget is requested by the
Government, the Management Committee shall meet to discuss the Production Work
Program and Budget and proposed modifications thereto within sixty (60) days from
its receipt of the proposed Production Work Program and Budget. The Contractor
shall communicate its comments on any such reguested modifications to the
Government at the meeting of the Management Committee or in writing prior to such
meeting.

The Contractor shall be authorised 1o incur expenditures not budgeted in an
approved Production Work Program and Budget provided that the aggregate amount
of such expenditures shall not exceed ten per cent (10%) of the approved Production
Work Program and Budget in any Calendar Year and provided further that such
excess expenditures shall be reported as soon as reasonably practicable to the
Management Committee. For the avoidance of doubt, all excess expenditures shall be
recovered by the Contractor in accordance with the provisions of Articles | and 25,
provided that any excess expenditure above the ten per cent (10%) limit shall only be
recovered with the unanimous approval of the Management Committee.

Inmofem«gemy.dnColmctormayimanhaddiﬁmnlexpendhumasit
deems necessary to protect life, environment or property. Such additional
cxpenditmesslnllbcreponedpmmpuymtheMmagememCommimForme
avoidance of doubt, such additional expenditure shall be considered Petroleum Costs
and shall be recovered by the Comtractor in accordance with the provisions of
Articles 1 and 25.

After the commencement of Commercial Production the Contractor shall pay to the
Government, in arrears, an annual surface rental for the Production Arca, of one
hundred Dollars (US$100) per square kilometre per Contract Year (“Prodaction
Rental™). Such Production Rental shall be considered as a Petroleum Cost and shall
be recovered by the Coatractor in accordance with the provisions of Articles 1 and
25.

ARTICLE 14 - NATURAL GAS

roleum

To take account of specific conditions relating to Natural Gas and 10 promote its
development in the Kurdistan Region, the Government will grant specific benefits to
the Contractor on principles materially similar to those contained in this Contract,
including, consistent with the Kurdistan Region Oil and Gas Law, morc gencrous
pmisimshrespectofdnmovc:yof?ebolqnnCostsandmcshuingofl‘roﬁt
Petroleum than in respect of Crude Oil.
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The Contractor may freely use any Natural Gas required for the Petroleum
Operations. If technically and economically justificd, the Contractor shall in priority
uscanyNamralGasford\cpurposeofcnhancingreoovefyomedeOiltn
accordance with prudent international petroleum industry practice as follows.

Associated Natural Gas

143

Any excess Associated Natural Gas produced that is neither used in the Petroleum
Operations nor developed and sold by the Coatractor shall, upon the Government's
written request, be transferred at the first practicable delivery point as agreed between
the Parties, free of charge to the Government. In such case, the Government shall be
solely responsible for collecting, treating, compressing and transporting such Natural
Gas from such agreed delivery point and shall be solely liable for any additional direct
and indirect costs associated therewith. The construction and operation of required
facilities as well as the offtake of such excess Associated Natural Gas by the
Government shall occur in accordance with prudent intemational petroleum industry
practice and shall not interfere with the production, lifting and transportation of the
Crude Oil by the Contractor. For the avoidance of doubt, all expenditure incurred by
the Contractor up to such agreed delivery point shall be considered Petroleum Costs
and shall be recovered by the Contractor in accordance with the provisions of
Articles | and 25.

In the event the Government finds a market for Associated Natural Gas, it shall
promptly give written notice to the Contractor, and the Contractor may clect to
participate in supplying such Associated Natural Gas within nincty (90) days
following notification thereof by the Govermment. If the Contractor elects to
parﬁdpeuinswplyingAssocinedNamletosudlmarkctnllamcndhums
associated with any necessary facilitics shall be paid for by thc Contractor. For the
avoidance of doubt, such expenditure incurred shall be considered Petroleum Costs
and shall be recovered by the Contractor in accordance with the provisions of
Articles 1 and 25.

Noa Associated Natural Gas
144  Until an approved Natural Gas sales contract is exccuted in respect of all volumes of
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Operations.

If, pursuant to Article 12.6(d). the Contractor has determined that the Discovery is a
significant Discovery of Non-Associated Natural Gas, which may become a
CanmemidDisoovuysubjeatoGasMukctingomims,ilshallcuryom(hs
Mdﬂhgmmnﬁwendofwhkhilshallsnhnhawmtenmlwthe
Management Committee specifying that:

(@)  the Comtractor has determined that the Discovery isa Commercial Discovery;
or

(b) the Contractor has determined that the Discovery is not a Commercial
Discovery.

33



14.6

14.7

14.8

14.9

14.10

For the purpose of this Contract, “Gas Marketing Operations™ means any activity
under this Contract relating to the marketing of Non-Associated Natural Gas,
including any evaluation to find a commercial market for such Non-Associated
Natural Gas and/or to find a commercially viable technical means of extraction of
such Non-Associated Natural Gas and may include activities related to evaluating the
quantities of Non-Associated Natural Gas to be sold, its quality, the geographic
location of potential markets to be supplied as well as cvaluating the costs of
production, transportation and distribution of the Non-Associated Natural Gas from
the Delivery Point to the relevant market.

All costs and expenditure incurred by the Contractor in the performance of the
activities in relation to the Gas Marketing Operations shall be considered Petroleum
Costs,

No later than | October of the Calendar Year preceding the Calendar Year in which
any Gas Marketing Operations are due to occur, the Contractor shall prepare and
submit to the Management Committee its Gas Marketing Work Program and Budget
for the following Calendar Year. To enable the Management Committee to forecast
expenditures, the Gas Marketing Work Program and Budget shall include the
following:

(a) works 1o be carried out;

(b)  type of services to be provided, distinguishing between third parties and
AfTiliated companies of any Contractor Entity: and

(c) categories of general and administrative expenditure.

If any modification to the Gas Marketing Work Program and Budget is requested by
the Government. the Management Commitiee shall meet to discuss the Gas
Marketing Work Program and Budget and proposed modifications thereto within sixty
(60) days from its receipt of the proposed Gas Marketing Work Program and Budget.
The Comtractor shall communicate its comments on any such requested
maodifications to the Government at the mecting of the Management Commitiee or in

writing prior to such meeting,

The Comtractor shall be authorised to incur expenditures not budgeted in an
approved Gas Marketing Work Program and Budget provided that the aggregate
amount of such expenditure shall not exceed ten per cent (10%) of the approved Gas
Marketing Work Program and Budget in any Calendar Year and provided further that
such excess expenditures shall be reported as soon as reasonably practicable to the
Management Committee. For the avoidance of doubt, all excess expenditures shall be
recovered by the Contractor in accordance with the provisions of Articles | and 25,
provided that any excess expenditure above the ten per cent (10%) limit shall only be
recovered with the unanimous approval of the Management Committee.

If any Non-Associated Natural Gas is discovered within the Contract Area, and the
Contractor reasonably considers that the Non-Associated Natural Gas Discovery will
only be a Commercial Discovery if certain terms of this Contract are amended, it shall
be entitled to request amendments to this Contract, with its reasons, The



Government shall in good faith give reasonable consideration 1o the Contracter’s
proposed amendment and reasons and the Parties shall in good faith atiempt 10 agree
on the necessary amendments to the Contract. If the Partics are unable to agree on
such amendments, and the Exploration Period expires without the Contractor having
declared such Discovery to be a Commercial Discovery in accordance with Article
12.6(a) or Article 14.5(a), and subsequently within a period of eight (8) years from the
end of such Exploration Period, the Government reaches agrecment with any third
party to develop such Discovery (the “Gas Development”), then the following
provisions shall apply:

(a)

(b)

cither before or upon agreement in relation to the Gas Development having
been reached (and whether or not such agreement is recorded in a fully termed
production sharing and/or operating or other like agreement), but before such
agreement is signed (the “Proposed Contract™) (subject only to the rights of
cach Contractor Entity to pre-empt such Proposed Contract pursuant to
Article 14.10(b) and such conditions as may be applicable), the Government
shall, as soon as reasonably practicable after the occurrence of such
circumstances, serve on each of the Contractor Entities, 3 notice to that
effect and shall with such notice provide such information and main terms of
such agreement as the Contractor Entities may rcasonably request to
determine if they will exercise their rights (the “Agreed Terms™), including:

) the identity of such third party;
(ii)  the effective date of the Proposed Contract;

(iii) the applicable commercial terms, including bonuses, royalties, cost
recovery, profit sharing, taxation and any other similar terms; and

(iv)  all and any material conditions to which the Proposed Contract is
subject.

Upon a request from any Contractor Eatity, the Government will provide all
the Contractor Entities with such further information and terms as may be
reasonably requested by any Contractor Entity. Within onc hundred and
eighty days (180) days after receipt of a notice and any further information
under Article 14.10(a) in relation o a Proposed Contract each of the
Contractor Entities shall clect either:

(1) to enter into the Proposed Contract on the same or substantially similar
terms to the Agreed Terms, with the right to cost recover all Petroleum
Costs incurred under this Contract against all Petrolcum revenues
received under the Proposed Contract, up 10 any cost recovery limits
set out therein; or

(ii) to waive the aforesaid right of pre-emption in relation to the Proposed
Contract;

and shall serve notice accordingly upon the Gevermment and all the
Contractor Eatities and in default of receipt by the Government of any such
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notice within such period of one hundred and eighty (130) days such
Contractor Entity shall be deemed conclusively to have served a notice
clecting to waive its aforesaid right of pre-emption in relation to the Proposed
Contract.

(c) In the event that more than one of the Contractor Entities exercises its rights
under Article 14.10(b)(i) in rclation to the Proposed Contract, then the
Government shall transfer or grant cach such Contractor Entity an interest
in the Proposed Contract upon the Agreed Terms (in accordance with Article
14.10(b){i)) in the proportions in which their respective percentage interests
bear to the aggregate of their respective percentage interests under the relevant
Joint Operating Agreement (as it applicd at the end of the Exploration Period)
or in such other proportions as such Contractor Entities shall agree between
them.

(d)  In the event that one of the Contrsctor Entities exercises its rights under
Article 14.10(b)(i) in relation to the Proposed Contract then the Government
shall transfer or grant the whole of the interest in the Proposed Contract upon
the Agreed Terms (in accordance with 14.10(b)(i)) to such Contractor Entity.

{¢) In the event that none of the Contractor Entities exercises its rights under
Article 14.10(b)i) then the Government may enter into the Proposed
Contract on terms no more favourable to its counterparty than the Agreed
Terms and, in such case, the aforesaid rights of pre-emption shall thereupon
cease to apply in relation to the Proposed Contract.

14.11 If the pre-emption rights in Article 14.10 are not exercised and the Government
enters into the Proposed Contract with the third party concerned, the Goverament
will use its best endeavours to avoid any effect which may hamper the Petroleum
Operations of the Coatractor while producing Petroleum.

Flaring

14.12 Flaring of Natural Gas in the course of activities provided for under this Contract, is
prohibited except (i) short-term flaring up to twelve (12) Months necessary for testing
or other operational reasons in accordance with prudent intcrnational petroleum
industry practice (which shall include the flaring of Associated Natural Gas to the
extent the Comtractor considers that re-injecting Associated Natural Gas is not
justified technically and economically and provided the Governmeat decides not to
take such Associated Natural Gas), or (ii) with the prior authorisation of the
Goverament, such authorisation not to be unreasonably withheld or delayed. The
Contractor shall submit such request to the Government, which shall include an
evaluation of reasonable alternatives to flaring that have been considered along with
information on the amount and quality of Natural Gas involved and the duration of the

requested flaring.



15.1

15.2

153

154

15.5

15.6

ARTICLE 15 - ACCOUNTING AND AUDITS

The Contractor shall keep in its offices in the Kurdistan Region copies of all books
and accounts of all revenues relating to the Petroleum Operations and all Petroleum
Costs (the “Accounts™), except during the Exploration Period, when the Contractor
shall be entitled to keep the Accounts at its headquarters Abroad. The Accounts shall
reflect in detail expenditure incurred as a function of the guantities and value of
Petroleum produced, and shall be kept for a period of five (5) years. All Accounts
which are made available to the Government in accordance with the provisions of
this Contract shall be prepared in the English language. The Accounts shall be kept in
accordance with prudent international petroleum industry practice and in accordance
with the provisions of the Accounting Procedure. The Accounts shall be kept in
Dollars, which shall be the reference currency for the purposes of this Contract.

Within ninety (90) days following the end of each Calendar Year, the Contractor
shall submit to the Goveranment a summary statement of all Petroleum Costs incurred
during the said Calendar Year. The summary statement shall also include a profit
calculation pursuant to the provisions of Article 26

The Government shall have the right:

(a)  to request an audit of the Accounts with respect to each Calendar Year within
a period of two (2) Calendar Years following the end of such Calendar Year
(the *Audit Request Period"); and

(b) to retsin an auditor of international standing familiar with international
petroleum industry accounting practice to undertake or assist the Government
to undertake the audit.

Notwithstanding paragraphs (a) and (b) of this Article 15.3, the Government shall
have the right to audit the Accounts with respect to each Calendar Year at any time in
the case of manifest error or fraud.

The reasonable cost of retaining an auditor pursuant to Article 15.3 shall be borne by
the Comtractor and treated as a Petroleum Cost for the purpose of cost recovery
under Articles | and 25.

During the Audit Request Period for any Calendar Year but not thereafter, the
Government, scting reasonably and in accordance with prudent international
petroleum industry practice, may request in writing all reasonably available
information and justifications for its audit of Petroleum Costs.

Should the Government consider, on the basis of data and information available, that
the Contractor made a material mistake or there is any irregularity in respect of the
Accounts and considers that any corrections, adjustments or amendments should be
made, the Government shall make any audit exceptions in writing and notified to the
Contractor within six (6) Months of the date of request referred to in Article 15.3,
and failure to give such written exception within such time shall be deemed to be an
acknowledgement of the correctness of the Contractor’s Accounts.
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15.7 In respect of any audit exception made by the Government in accordance with
Article 15.6, the Contractor shall then have sixty (60) days to make necessary
corrections, adjustments or amendments or to present its comments in writing or
request a meeting with the Government. The Government shall within thirty (30)
days of the Contractor’s response, notify the Contractor in writing of its position on
the corrections, adjustments, amendments or comments. If thereafter there still exists
a disagreement between the Government and the Contractor, the dispute will be
settled in accordance with Article 15.9.

15.8 In addition to the annual statements of Petroleum Costs as provided in Article 15.2,
the Contractor shall provide the Government with such production statements and
reports, as required pursuant to Article 16.3,

15.9 Any dispute between the Partics under this Article 15 that cannot be scttled amicably
within sixty (60) days of the Government’s final notice under Article 15.7. may be
submitted to an expert on the request of either the Government or the Contractor in
accordance with the provisions of Article 42.2. Notwithstanding the provisions of
Article 42, in this specific instance the decision of the expert shall not necessarily be
final and either Party may decide to submit the matter to arbitration in accordance
with the provisions of Article 42.1.

ARTICLE 16 - CONTRACTOR’S RIGHTS AND OBLIGATIONS

Permaneat Represeatative

16.1 If not done already, within ninety (90) days following the Effective Date, cach
Contractor Entity shall open an office and appoint a permanent representative in the
Kurdistan Region, who may be contacted by the Government with regard to any
matter relating to this Contract and will be entitled o receive any comespondence
addressed to such Contractor Entity.

Conduct of Petroleum Operations

16.2 The Contractor shall carry out all Petroleum Operations in accordance with the
provisions of this Contract, prudent international petroleum industry practice and
applicable Kurdistan Region Law.

The Contractor shall be responsible for the conduct, management, control and
administration of Petroleum Operations and shall be entitled to conduct Petroleum
Operations in accordance with the provisions of this Contract. In conducting its
Petroleum Operations, the Contractor shall have the right to use any Affiliate of cach
Contractor Eatity, its and their Subcontractors, and the employees, consultants, and
agents of each of the foregoing. The Contractor and all such Persons shall at all
times have free access to the Contract Area and any Production Arcas for the purpose
of carrying out Petrolcum Operations,

Information and Reports



16.3 The Contractor shall provide the Government with periodic data and activity reports
relating to Petroleum Operations. Said reports shall include details of the following:

(a)  information and data regarding all Exploration Operations, Development
Operations and Production Operations (as applicable) performed during the
Calendar Year, including any quantities of Petroleum produced and sold;

(b)  data and information regarding any transportation facilities built and operated
by the Countractor;

(¢)  a statement specifying the number of personnel, their title, their nationality as
well as a report on any medical services and equipment made available to such

personnel; and

(d) a descriptive statement of all capital assets acquired for the Petroleum
Operations, indicating the date and price or cost of their acquisition.

Requirement for Petroleum Operations

16,4 The Contractor may freely use any Petroleum produced within the Contract Area for
the Petroleum Operations.

Supervision by the Government
16.5 The Contractor shall at all times provide reasonable assistance as may reasonably be
requested by the Government during its review and verification of records and of any

other information relating to Petroleum Operations at the offices, worksites or any
other facilities of the Contractor.

Upon giving reasonable prior notice to the Contractor, the Government may send a
reasonable number of representatives to the work-sites or any other facilities of the
Contractor in the Kurdistan Region to perform such reviews and verifications. The
representatives of the Govermment shall at all times comply with any safety
regulations imposed by the Contractor and such reviews and verifications shall not

hinder the smooth progress of the Petroleum Operations.

Access to Facilities

16.6 For the performance of the Petroleum Operations, the Contractor, any Affiliate of
each Contractor Entity, its and their Subcontractors and the employees, consultants
and agents of each of the foregoing shall at all times be granted free access to the
Contract Area and to any facilities for the Petroleum Operations located within or
outside of the Contract Area or within or outside the Production Area, for the purpose
of carrying out the Petrolcum Operations.

Use of Faciliti

16.7 Upon notice from the Government, the Comtractor shall make available to a
reasonable number of representatives of the Government those of the Contractor’s

facilities which are necessary to cnable such representatives to perform their tasks
related to this Contract and the Kurdistan Region Oil and Gas Law including, in case
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of works to be performed on work sites, transportation, accommodation and board,
under the same conditions as those provided by the Contractor for its own personnel.

Notwithstanding Article 16.8, the Government shall indemnify and hold harmless
cach Contractor Entity against all losses, damages and liability arising under any
claim, demand, action or proceeding brought or initiated against any Contractor
Entity by any representative of the Government in connection with the access to or
use of the facilities by such representatives.

Loss or Damage

16.8 The Contractor shall be responsible for any loss or damage caused to third partics by
its or its Subcontractors personnel solely and directly resulting from their negligence,
errors or omissions in accordance with applicable Kurdistan Region Law.

Intellectual Property Rights

169 In its Petroleum Operations, the Contractor shall respect any patents belonging to
third partics.

Litigation

16.10 The Comtractor shall as soon as reasonably practicable inform the Government of
any material litigation relating to this Contract.

Safety

16.11 The Contractor shall implement a health, safety and environment program and take
necessary measures to ensure hygiene, health and safety of its personnel carrying out
Petroleum Operations in accordance with prudent international petrolcum industry
practice.

Said measures shall include the following:

(a)  supplying first aid and safety equipment for cach work area and maintaining a
healthy environment for personnel;

(b)  reporting to the Government within seventy-two (72) hours of such accident,
any accident where personnel has been injured while engaged in Petroleum
Operations and resulting in such personnel being unable to retumn to work:

{¢) implementing a permit-to-work procedure around hazardous equipment and
installations;

(d) providing safe storage arcas for explosives, detonators and any other
dangerous products used in the operations;

(e) supplying fire-extinguishing equipment in each work area



(f)  for the purpose of taking control of any blow out or firc which could damage
the environment or Petroleum Field, in accordance with prudent international
petrolcum industry practice: and

{g)  for the purpose of preventing any involuntary injection of fluids in petroleum
formations and production of Crude Oil and Natural Gas at rates that do not
conform to prudent international petroleum industry practice,

Production Rates

16.12 Subject to Article 43.2, in the event the production rate of the individual wells and
Reservoir of a Petroleum Ficld is to be set below the Maximum Efficient Rate
(“MER™) for the Reservoir, as provided for in the Development Plan, as a
consequence of a decision by the Govermment or any federal or international
regulatory body, the Government undertakes to allocate any such reduction fairly and
equitably among the various operators (including the Government) then producing in
the Kurdistan Region, pro rata their respective production rates. In such event, the
Government shall grant an extension of the Development Period of any Production
Area so affected for a reasonable period of time in order to produce the Petroleum
which would otherwise have already been produced, had the MER for the individual
wells and Reservoir of the Petroleum Field been maintained.

Legal Status

16.13 The respective rights, duties, obligations and liabilities of the Government and the
Contractor under this Contract are to be understood as being separate and individual
and not joint and several. The Parties agree that this Contract shall not create and
shall not be deemed to have created a partnership or other form of association
between them.

Lifting

16.14 The Government and, subject to Articles 32.11(a) and (b), cach Contractor Entity,
shall have the right and the obligation 1o take in kind and scparately sell or otherwise
dispose of their respective shares of Petroleum in accordance with Articles 25, 26 and
27. Upon approval of the Development Plan, the Parties shall mect as soon as
practicable to reach a detailed agreement governing the lifiing of Petroleum by cach
such Contractor Entity. Such lifting agreement shall include the following:

(a) the obligation of the Govermment and each Contractor Entity to lifi,
regularly throughout each Calendar Year, their share of Petroleum produced
from the Production Area;

(b)  notification procedures by the Operator to the Government and each
Contractor Entity regarding entitlements and availability of Petroleum for
lifting by cach Party during each lifting period and nominations by each Party;
and

(c)  the right of the Parties to lift any Available Petroleum not scheduled for lifling
and/or not lifted by the other Party during each such lifling period.
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16.15 The Coatractor Entities shall scll and transfer to the Government, upon written

17.1

17.2

request of the Government, any amounts of Crude Oil that the Government shall
deem necessary to meet Kurdistan Region intemal consumption requirements. The
sales price of such Crude Oil shall be the Intemational Market Price. The
Government shall provide the Contractor Entities with not less than six (6) Months'
advance written notice of its intention to buy such Crude Oil.

Payments shall be made in Dollars and otherwise on terms consistent with prudent
international petroleum industry practice. The Contractor Entities™ obligation to sell
Crude Oil to the Government shall be, with the other operators (including the
Government) then producing in the Kurdistan Region, pro rata to their respective
production rates,

The provisions of this Article 16.15 shall not apply to Non-Associated Natural Gas.

ARTICLE 17 — USE OF LAND AND EXISTING INFRASTRUCTURE

The Government shall make available to the Contractor any land or property in the
Kurdistan Region required for the Petroleum Operations; provided. however, the
Contractor shall not request to use any such land unless there is a real need for it
The Contractor shall have the right to build and maintain, above and below ground,
any facilitics required for the Petroleum Operations,

If it becomes necessary for conduct of the Petroleum Operations to occupy and use
any land or property in the Kurdistan Rcgion belonging to third parties, the
Contractor shall endeavour to reach amicable agreement with the owners of such
land. If such amicable agreement cannot be reached, the Comtractor shall notify the
Government. On receipt of such notification:

(a) the Government shall determine the amount of compensation to be paid by
the Contractor to the owner, if occupation will be for a short duration; or

(b)  the Government shall expropriate the land or property in accordance with
applicable Kurdistan Region Law, if such occupation will be long lasting or
makes it henceforth impossible to resume original usage of such land or
property. Any property rights shall be acquired by and recorded in the name
of the Government, but the Contractor shall be entitied free use of the land
or property for the Petroleum Operations for the entire duration of this
Contract,

The amount of the compensation in Article 17.2(a) shall be fair and rcasonable, in
accordance with Article 29 of the Kurdistan Region Oil and Gas Law, and shall take
into account the rights of the owner and any effective use of the land or property by
its owner at the time of occupation by the Comtractor. All reasonable costs,
expenditures and fair and reasonable compensation (as required pursuant to Article 29
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17.5

17.6

17.7

of the Kurdistan Region Oil and Gas Law) which results from such expropriation
shall be borne by the Contractor. For the avoidance of doubt, such costs, expenscs
and compensation incurred by the Contractor shall be considercd Petroleum Costs
and shall be recovered by the Contractor in accordance with the provisions of
Articles | and 25.

For its Petroleum Operations, the Contractor shall have the right in the Kurdistan
Region to use, subject to applicable Law, any railway, tramway, road, airport, landing
field, canal, river, bridge or waterway, any telecommunications network and any
existing pipelines or transportation infrastructure, on terms no less favourable than
those offered to other entities and, unless generally in force, to be mutually agreed.

Under national emergencies due to environmental catastrophe or disaster, or internal
or external war, the Government shall have the right to request to use any
transportation and communication facilities installed by the Comtractor. In such
cases, the request shall originate from the Minister of Natural Resources. For the
avoidance of doubt, such costs, expenses or liabilities incurred by the Contractor
hereunder shall be considered Petroleum Costs and shall be recovered by the
Contractor in accordance with the provisions of Articles 1 and 25.

For its Petroleum Operations, the Contractor shall have the right in the Kurdistan
Region to clear land, excavate, drill, bore, construct, erect, place, procure, operate,
emit and discharge, manage and maintain ditches, tanks, wells, trenches, access roads,
excavations, dams, canals, water mains, plants, reservoirs, basins, storage and
disposal facilities, primary distillation units, extraction and processing units,
separation units, sulphur plants and any other facilitics or installations for the
Petroleum Operations, in addition to pipelines, pumping stations, generators, power
plants, high voltage lines, telephone, radic and any other telecommunications systems,
as well as warehouses, offices, sheds, houses for personnel, hospitals, schools,
premises, dikes, vehicles, railways, roads, bridges, airlines, airports and any other
transportation facilitics, garages, hangars, workshops, foundries, repair shops and any
other auxiliary facilities for the Petroleum Operations and, generally, everything
which is required for its performance of the Petroleum Operations, The Contractor
shall have the right to select the location for these facilities.

For its Petroleum Operations, the Contractor shall have the right in the Kurdistan
Region, subject to compliance with applicable Kurdistan Region Law, to remove and
use the topsoil, fully-grown timber, clay, sand, lime, gypsum, stoncs (other than
precious stones) and other similar substances as required for its Petroleum Operations.

The Contractor shall have the right in the Kurdistan Region to take or use any water
necessary for the Petroleum Operations provided it does not damage any existing
irrigation or navigation systems and that land, houses or watering points belonging to
third parties are not deprived of their use.

The Government shall have the right in the Kurdistan Region to build, operate and
maintain roads, railways, airports, landing strips, canals, bridges, protection dams,
police stations, military installations, pipelines and telecommunications networks in
the Contract Area, provided this does not increase the costs, or compromise or have a
material adverse effect on the performance of the Petroleum Operations. If the
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17.9

i8.1

construction, operation and maintenance of such facilitics by the Government results
in increased cost or expense for the Contractor then, for the avoidance of doubt, such
cost and expense shall be considered Petroleum Costs and shall be recovered by the
Contractor in accordance with the provisions of Articles 1 and 25.

Upon request of the Contractor, the Government shall prohibit the construction of
residential or commercial buildings in the vicinity of facilitics used for the Petrolcum
Operations that may be declared dangerous duc to the Petroleum Operations and to
prohibit any interference with the use of any facilities required for the Petroleum
Operations.

Access to the Contract Arca may be granted pursuant to an Access Authorisation, as
shall be defined in, and consistent with, the Kurdistan Region Oil and Gas Law, to
authorised third parties on reasonable terms and conditions (including coordination),
including Persons authorised to construct, install and operate structures, facilities and
installations, and to carry out other works, provided that nothing in the Access
Authorisation or in this Article 17,9 authorises the holder to drill a Well or to perform
any Petroleum Operations in Contract Area.

The Govermment shall give the Contractor adequate advance notice of any Access
Authorisation in respect of the Contract Arca and shall not grant any Access
Authorisation in respect of the Contract Area until it has taken into account any
submissions made by the Contractor nor in such a way that there is undue interference
with or hindrance of the rights and activities of the Contractor.

ARTICLE 18 - ASSISTANCE FROM THE GOVERNMENT

To the extent allowed by Kurdistan Region Law and Iragi law and at the specific
request of the Contractor, the Government shall take all necessary steps to assist the
Contractor Entities in, but not limited to, the following arcas:

(a)  securing any necessary Permits for the use and installation of means of
transportation and communications;

(b)  securing regulatory Permits in matters of customs or import/export;

(c)  securing entry and exit visas, work and residence permits as well as any other
administrative Permits for each Contractor Eatity’s, its Affiliate’s and its
Subcontractors’ foreign personnel (including their family members) working
in the Kurdistan Region and any other part of Iraq during the implementation
of this Contract;

(d)  securing any necessary Permits to send Abroad documents, data or samples for
analysis or processing for the Petroleum Operations:

(e) relations with federal and local authoritics and administrations, including for
the purposes of the remainder of this Article 18.1;

(n securing any necessary environmental Permits;
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(z)  obtaining any other Permits requested by any Contractor Entity for the
Petroleum Operations:;

(h)  access to any existing data and information, including data and information
relating to the Contract Area held by previous operators or contractors; and

(i) providing all necessary security for Petroleum Operations,

Within the scope of services to be provided under this Article 18, reasonable and duly
justified expenses incurred by the Government or paid to third partics shall be
charged to the Contractor and shall be considered Petroleum Costs and shall be
recovered by the Contractor as Petroleun Costs in accordance with the provisions of
Articles | and 25,

ARTICLE 19 - EQUIPMENT AND MATERIALS

The Comtractor shall supply, or procure the supply of, all materials, equipment,
machinery, t0ols, spare parts and any other items or goods required for the Petroleum

Operations (“Equipment and Materials™).

Said Equipment and Materials shall be provided by the Coatractor in accordance
with the relevant Work Programs and Budgets.

As soon as possible after the Effective Date, the Contractor shall provide the
Management Committee with a copy of its procedures for procurement of Equipment
and Materials and/or services for the Petroleum Operations as required by the
provisions of Article 8.2(e), including the criteria for tender evaluation, which
procedures and criteria shall be in accordance with prudent international petroleum
industry practice. If the Management Committee does not request any modifications
to the procurement procedures within thirty (30) days afier receiving such procedures,
the procedures shall be deemed approved by the Management Committee.

The Contractor shall give priority to Equipment and Materials that are readily
available in the Kurdistan Region and other parts of Iraq to the extent their price,
grade, quality, quantity. specifications, purchase, delivery and other commercial and
technical terms are comparable in all material respects with those generally available
in the intemnational petroleum industry.

ARTICLE 20 - TITLE TO ASSETS

During the Exploration Period, any Assets acquired by the Contractor for the
Petroleum Operations shall remain the property of the Contractor, the Contractor
Entities, their Affiliates or their Subcontractors, as the case may be.

During the Development Period, subject to Article 21, all Asscts acquired by the
Contractor for the Petroleum Operations shall become the property of the
Government upon the completion of the recovery of the costs of all such Assets by
the Contractor, or the end of the Contract, whichever is the carlier.
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The provisions of Article 20.2 shall not apply to any Assets leased by the Contractor
or belonging to an Affiliated Company of a Contractor Eatity or belonging to its or
their Subcontractors or its or their employees.

ARTICLE 21 - USE OF THE ASSETS

Each Contractor Entity shall have the exclusive right to use, free of any charge, all
Assets described in Article 20, both before and after recovery of the cost of the same,
for the Petroleum Operations, as well as for any petroleum operations under other
agreements in the Kurdistan Region to which it or any of its Affiliates is a party,
provided that the Petroleum Operations take priority. The Government agrees not to
transfer or otherwise disposc of any of such Assets without the Contractor’s prior
written approval.

The Contractor may freely move to the Contract Area any Assets from any
relinquished portion of the Contract Arca, or from any other area in the Kurdistan

Region.

ARTICLE 22 - SUBCONTRACTING

The Contractor shall ensure that any Subcontractors it engages have all the requisite
experience and qualifications.

The Contractor shall give priority to Subcontractors from the Kurdistan Region and
other parts of Iraq to the extent their competence, rates, experience, reputation,
qualifications, specialties, credit rating and terms of availability, dclivery and other
commercial terms are, in the Contractor’s sole opinion, comparable in all material
respects with those provided by foreign companics operating in the international
petroleum industry. Such Subcontractors must be bona fide Kurdistan Region
companies not related to any Public Officer, directly or indirectly, and must have all
necessary resources and capacity.

Selection of Subcontractors shall take place in accordance with the procurement
procedures submitted by the Conmtractor to the Management Committee in
accordance with Article 19.3 and approved by the Management Committee.

The Contractor shall provide the Government with copies of agreements entcred
into with Subcontractors, where their amount exceeds the limit set by the
Management Committee from time to time.

ARTICLE 23 — PERSONNEL, TRAINING, AND TECHNOLOGICAL ASSISTANCE
Personnel

23.1

For the Petroleum Operations, the Contractor shall give, and shall require its
Subcontractors to give, preference to personnel from the Kurdistan Region and other
parts of Iraq to the extent such personnel have the technical capability, qualifications,
competence and experience required to perform the work.
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The Contractor Entities shall give duc consideration to the sccondment of
Government personnel to the Contractor Entities and of the Contractor Entities’
personnel to the Government during the various phases of the Petroleum Operations.
Terms and conditions for such secondment shall be mutually agreed by the Parties
and any costs associated therewith shall be considered Petroleumn Costs and shall be
recovered by the Comtractor in accordance with the provisions of Articles 1 and 25.

Each Contractor Entity and its Affiliates and Subcontractors shall have the right to
hire foreign personnel whenever the personnel from the Kurdistan Region and other
parts of Ilraq do not have the requisite technical capability, qualifications or
experience for positions to be filled as required pursuant to Article 23.1. In the event
any such foreign personnel and/or a member of their family engage in activities or
commit acts which breach Kurdistan Region Law, the Contractor shall, at the request
of the¢ Management Committce, take the necessary steps to repatriate such
individual(s).

During the Exploration Period the Contractor shall provide two hundred and fifty
thousand Dollars (U/S$250,000) in advance cach Contract Year to the Government
for the recruitment or secondment of personnel, whether from the Kurdistan Region,
other parts of Iraq, or Abroad, to the Ministry of Natural Resources. The selection of
such personnel shall be at the discretion of the Minister of Natural Resources. Such
costs shall be considered as Petroleum Costs and shall be recovered in accordance
with the provisions of Articles 1 and 25.

Training

23.5

23.6

In a planned way, in accordance with the provisions of this Article 23.5 and Articles
23.6 and 23.7, the Contractor shall train all its personnel from the Kurdistan Region
and other parts of Iraq directly or indirectly involved in the Petroleum Operations for
the purpose of improving their knowledge and professional qualifications in order that
such personnel gradually reach the level of knowledge and professional qualification
held by the Contractor Entities’ foreign workers with an equivalent résumé. Such
training shall also include the transfer of knowledge of petroleum technology and the
necessary management experience so as to enable the personnel from the Kurdistan
Region and other parts of Iraq to apply advanced and appropriate technology in the
Petroleum Operations, to the extent permitted by applicable Law and agreements with
third parties, and subject to appropriate confidentiality agreements.

In addition to the requircments of Article 23.1, the recruitment, integration and
training of the Contractor Entities’ personnel from the Kurdistan Region and other
parts of Iraq shall be planned, which plans shall be submitted to the Management
Committee for its approval. The training plan shall take into consideration the
requirements of Article 23.5 and may include training for the Government’s
personnel, depending on the extent to which the amount allocated to the training plan,
as prescribed by Article 23.7, is available afier taking into consideration the training
of the Comtractor Entities’ Kurdistan Region and other Iragi personnel.

Within ninety (90) days of the Effective Date, the Contractor shall submit to the

Management Committec a proposed training plan for the remainder of the Calendar
Yecar. Thercafier, no later than | October in cach Calendar Year, the Coatractor shall
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23.8

submit a proposed training plan to the Management Committee for the following
Calendar Yecar.

The training plan referred to in Article 23.6 shall provide for the allocation to the
Government of the amount of one hundred and fifty thousand Dollars (US$150,000)
in advance for each Contract Year during the Exploration Period and three hundred
thousand Dollars (US$300,000) in advance for cach Contract Year during the
Development Period,

Each Contractor Entity shall be responsible for the training costs which it may incur
in respect of the personnel it employs from the Kurdistan Region and other parts of
Irag. All such reasonable costs shall be considered as Petroleum Costs and shall be
recovered in accordance with the provisions of Articles 1 and 25. Costs incurred by
the Contractor for training programs for the Government’s personnel shall be borne
by the Contractor only to the extent that they are included in the Contractor’s
training plan, pursuant to Article 23.6 and shall also be considered as Petroleum Costs
and shall be recovered in accordance with the provisions of Articles 1 and 25. The
cost of all other training programs for the Government's personnel shall be the
Government's responsibility.

The Environment Fund

239

23.10

The Contractor shall contribute the amount of one hundred and fifty Dollars
(USS$150,000) in advance each Contract Year during the Exploration Period and three
hundred thousand Dollars (US$300,000) in advance for cach Contract Year during the
Development Period into the environment fund established by the Government for
the benefit of the natural environment of the Kurdistan Region, pursuant to the
Kurdistan Region Oil and Gas Law (the “Environment Fund™). Such amounts shall
be deemed to be Petroleum Costs and shall be recovered in accordance with Articles |
and 25.

Any expenditure incurred by the Contractor under this Article 23 shall be considered
Petroleum Costs and shall be recovered in accordance with Articles | and 25.

Technological and logistical assistance

23.11

24.1

Before the end of the first Contract Year, the Contractor shall provide to the
Government technological and logistical assistance to the Kurdistan Region
petroleum sector, including geological computing hardware and software and such
other equipment as the Minister of Natural Resources may require, up to the value of
onc million Dollars (US$1,000,000). The form of such assistance shall be mutually
agreed by the Parties and any costs associated therewith shall be considered
Petroleum Costs and shall be recovered by the Contractor in accordance with the
provisions of Articles 1 and 25.

ARTICLE 24 - ROYALTY

The Contractor shall pay to the Government a portion of Petroleum produced and
saved from the Contract Area, as provided in this Article 24 (the “Royalty”).
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The Royalty shall be applied on all Petroleum produced and saved from the Contract
Area which is Crude Oil or Non-Associated Natural Gas, except for Petroleum used in
Petroleum Operations, re-injected in a Petroleum Field, lost, flared or for Petroleum
that cannot be used or sold and such Crude Oil and Non-Associated Natural Gas
(excluding the excepted Petroleum) shall be referred to collectively as “Export
Petroleum™ and separately and respectively as “Export Crude Oil” and “Export
Non-Associated Natural Gas”,

If payable in cash, the amount of the Royalty calculated by applying the Royalty rates
provided under Article 24.4 shall be paid by the Contractor as directed by the
Government, in accordance with Article 24.7.

If payable in kind, the quantity of Export Petroleum corresponding to the Royalty and
calculated by applying the Royalty rates provided under Article 24.4 shall be
delivered in kind by the Contractor to the Government at the Delivery Point. Title
and risk of loss of the Royalty paid in kind shall be transferred at the Delivery Point.

Unless the Government requires the Royalty to be paid in kind, by giving the
Contractor not less than ninety (90) days prior written notice prior to the
commencement of the relevant Quarter, the Government shall be deemed to have
clected to receive the Royalty in full and in cash for the relevant Quarter.

The Royalty due on any Export Petroleum produced and saved in the Contract Arca
shall be determined daily by applying the following relevant Royalty rate, to the
Export Crude Oil or to the Export Non-Associated Natural Gas (as the case may be)
produced and saved on that day:

(a)  For Export Crude Oil: the Royalty rate for Export Crude Oil shall be ten per
cent (10%), which, for the avoidance of doubt, shall apply regardless of the
gravity of the oil; and

(b)  For Export Nom-Associated Natural Gas: the Royalty rate for Export Non-
Associated Natural Gas shall be ten per cent (10%).

Associated Natural Gas and any other Petroleum shall be exempt from any Royaity.

If, pursuant to Article 24.3, the Govermment receives the Royalty in kind, and
pursuant to Article 28, the Government requests assistance for the sale of all or part
of the Royalty received in kind, cach Contractor Eatity shall assist the Government
in selling all or part of such Royalty received in kind (belonging to the Governmeat)
in consideration of a commission per Barrel payable to such Contractor Entity, in
accordance with Article 28.

If, pursuant to Article 24.3, the Government receives the Royalty in cash:

(a) any Export Crude Oil shall be valued at the International Market Price
obtained at the Delivery Point, as defined in Article 27.2;
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(b) any Export Non-Associated Natural Gas shall be valued at the actual price
obtained at the Delivery Point under an approved contract, as provided in
Article 27.3;

(¢c)  the Contractor shall pay such Royalty each Quarter, in arrears, within thirty
(30) days of the end of each Quarter, and shall calculate the payment due for
the relevant Quarter by reference to the price for the Export Petroleum at the
Delivery Point, determined in accordance with paragraphs (a) and (b) above,
and the Royalty due on the Export Petroleum, determined in accordance with
Article 24.4, for the said Quarter; and

(d)  the Comtractor Entities shall be entitled to export freely the volume of Export
Petroleum corresponding to the Royalty determined in accordance with Article
24 4 for the purpose of paying the Royalty in cash,

ARTICLE 25 - RECOVERY OF PETROLEUM COSTS

All Export Crude Oil produced and saved from the Contract Area shall, after
deduction of any quantities of Export Crude Oil due for Royalty pursuant to Article
24, be considered as “Available Crude Oil”.

All Associated Natural Gas produced and saved from the Contract Arca, except for
Associated Natural Gas which is used in Petroleum Operations, re-injected in a
Petroleum Ficld, lost, flared or cannot be used or sold, shall be considered as
“Available Associated Natural Gas™.

All Export Non-Associated Natural Gas produced and saved from the Contract Area
shall, after deduction of any quantities of Export Non-Associated Natural Gas duc for
Royalty pursuant to Article 24, be considered as “Available Non-Associated Natural
Gas™.

“Available Petroleum” means Available Crude Oil, Available Associated Natural
Gas and Available Non-Associated Natural Gas.

For the purpose of this Article 25;

(a)  any Available Crude Oil shall be valued at the International Market Price
obtained at the Delivery Point, as defined in Article 27.2: and

(b) any Available Associated Natural Gas and any Available Non-Associated
Natural Gas shall be valued at the actual price obtained at the Delivery Point
under an approved contract, as provided in Article 27.3.

Subject to the provisions of this Contract, from the First Production in the Contract
Area, the Contractor shall at all times be entitled to recover all Petroleum Costs
incurred under this Contract, of up to forty per cent (40%) of Available Crude Oil
(which, for the avoidance of doubt, shall apply regardicss of the gravity of the oil) and
Available Associated Natural Gas, produced and saved within any Calendar Year.
Available Crude Oil above this percentage or otherwise not used for the recovery of
Petroleum Costs shall be Profit Crude Oil.
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Subject to the provisions of this Contract, from First Production in the Contract Arca,
the Contractor shall at all times be entitled to recover all Petroleum Costs incurred
under this Contract of up to fifly per cent (50%) of Available Non-Associated Natural
Gas produced and saved within any Calendar Year. Available Non-Associated
Natural Gas above this percentage or otherwise not used for the recovery of
Petroleum Costs shall be Profit Natural Gas.

For the application of Article 25.3 and 25.4, the Coatractor shall keep a detailed
account of Petroleum Costs in accordance with the provisions detailed in the
Accounting Procedure. Recovery of Petroleum Costs shall occur in the following
order:

(a) Production Costs;

(b)  Exploration Costs (including appraisal costs and further exploration within the
Contract Area).

(¢)  Gas Marketing Costs:
(d)  Development Costs: and
(c) Decommissioning Costs.

Total recovery of Petroleum Costs during any Calendar Year, expressed in quantities
of Petroleum, shall not exceed the relevant percentages indicated in Articles 25.3 and
25.4. If in any Calendar Yecar, the Available Crude Oil and/or Available Non-
Associated Natural Gas do not allow the Contractor to recover all its Petroleum Costs
pursuant to this Articlc 25, the amount of un-recovered Petroleum Costs in such
Calendar Year shall be carried forward indefinitely to the subsequent Calendar Years
until all Petroleum Costs are fully recovered, but, save as provided in Articles 14.10
and 38.4, in no other case after the termination of the Contract.

The provisions of Articles 27.5 and 27.6 shall be applied to determine the quantities
of Available Crude Oil and/or Available Non-Associated Natural Gas due to the
Contractor for the recovery of its Petroleum Costs.

The quantities of Petroleum corresponding to the share of Available Petroleum duc to
the Contractor for the recovery of its Petroleum Costs shall be delivered to the
Contractor at the Delivery Point. Title and risk of loss of such Available Petroleum
shall be transferred at the Delivery Point.

Each Centractor Entity shall be entitled to receive, take in kind and to export freely
all Available Petroleum to which it is entitled for recovery of its Petroleum Costs in
accordance with the provisions of this Contract and to retain Abroad any proceeds
from the sale of all such Available Petroleum. Petroleum Costs in cach Production
Area shall be recovered from Available Petroleum from the Contract Area.

Subject to Article 38.4, for the avoidance of doubt, Petroleum Costs under this
Contract are not recoverable against other contract areas held by the Contractor.
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ARTICLE 26 - SHARING OF PROFIT PETROLEUM
Under this Contract,
(a)  “Profit Petroleum™ means Profit Crude Oil and Profit Natural Gas;

(b) “Profit Crude Oil" means the quantitics of Available Crude Oil and
Available Associated Natural Gas produced from the Contract Area, after the
recovery of Petroleum Costs, in accordance with Articles 1 and 25; and

(c) “Profit Natural Gas” means the quantities of Available Non-Associated
Natural Gas produced from the Contract Area, after the recovery of Petroleum
Costs in accordance with Articles | and 25.

From First Production and as and when Petroleum is being produced, the Contractor
shall be entitled to take a percentage share of Profit Crude Oil and/or Profit Natural
Gas, in consideration for its investment in the Petroleum Operations, which
percentage share shall be determined in accordance with Articlke 26.5.

To determine the percentage share of Profit Crude Oil and/or Profit Natural Gas to
which the Contractor is entitled, the “R™ Factor shall be calculated in accordance
with Article 26.4 and shall be applied to the Contract Area.

The “R™ Factor shall be calculated as follows:

R=X/Y

where:

> 4 is equal to Cumulative Revenues actually received by the Contractor;
Y: is equal to Cumulative Costs actually incurred by the Contractor.

For the purpose of this Article 26.4:

“Cumulative Revenues” means total Revenues, as defined below, received by the
Contractor until the end of the relevant Semester, determined in accordance with

Article 26.7.

“Revenmes” means the total amount actually received by the Comtractor for recovery
of its Petroleum Costs and its share of Profit Petrolcum in the Contract Arca.

“Cumulative Costs” means all Petroleum Costs actually incurred pursuant to this
Contract by the Contractor until the end of the relevant Semester, determined in
accordance with Article 26.7.

Notwithstanding the foregoing provisions of this Article 26.4, for the period from

First Production until the end of the Calendar Year in which First Production occurs,
the “R™ Factor shall be deemed to be less than one (1).
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The share of Profit Petroleum to which the Contractor shall be entitled from First
Production is:

(a)  for Profit Crude Oil, equal to the quantities of Petroleum resulting from the
application of the relevant percentage as indicated below to the daily volume
of production of Profit Crude Oil within the Contract Area at the

corresponding Delivery Point:
“R” Factor Contractor’s % Share of Profit Crude Oil

R<or= 1 32%

I<R<or=2 32% - (32% - 16%) x (R-1)
R>2 16%:

and

(b)  for Profit Natural Gas, equal to the quantities of Non-Associated Natural Gas
resulting from the application of the relevant percentage as indicated below to
the daily volume of production of Profit Natural Gas within the Contract Area

at the corresponding Delivery Point:

“R™ Factor Contractor’s % Share of Profit Natural Gas

R<or=1 35%
1 <R<or=2.75 35% - (35% - 20%) x (R-1M(2.75-1)%
R>2.75 20%.

The Contractor’s accounting shall account separately for all components for the
calculation of “X™ and “Y™ values in the formula provided in Article 26.4.

For each Semester, starting from the 1 of January of the Calendar Year following the
Calendar Year in which First Production occurs, the Contractor shall calculate the
“R" Factor applicable to the relevant Semester within thirty (30) days of the
beginning of such Semester. The “R™ Factor to be applied during a Semester shall be
that determined by applying the Cumulative Revenues actually received and the
Cumulative Costs actually incurred up to and including the last day of the preceding
Semester.

If the Contractor is unable to calculate the “R™ Factor for the relevant Scmester
before an allocation of Profit Petroleum for such Semester must be made, then the
allocation of Profit Petroleum for the previous Semester shall be used for the relevant
Semester. Upon the caleulation of the “R™ Factor for the relevant Semester:

(a) if the allocation of Profit Petroleum in the previous Semester and the relevant
Semester is the same, then no adjustment shall be made; and
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26.10

26.12

(b)  if the allocation of the Profit Petroleum in the two Semesters is different, then
the Contractor shall make any adjustments to the Parties' respective shares of
Profit Petroleum to restore them to the position that they would have been in
had the “R" Factor for the relevant Semester been available from the start of
such Semester.

If at any time an error occurs in the calculation of the “R™ Factor, resulting in a
change in the Comtractor’s percentage share of Profit Crude Oil and/or Profit Natural
Gas, the necessary correction shall be made and any adjustments shall apply from the
Semester in which the error occurred, The Party having benefited from a surplus of
Profit Petroleum shall surrender such surplus to the other Party, beginning from the
first day of the Semester following the Semester in which the crror was recognised.,
However, each lifting of Petroleum relating to such error by the Party receiving the
surplus shall not exceed twenty-five per cent (25%) of the share of Profit Petroleum to
which such surrendering Party is entitled. For the avoidance of doubt, if at any time
an error occurs in the calculation of the “R™ Factor, which does not result in a change
in the Coatractor’s percentage share of Profit Crude Oil and/or Profit Natural Gas,
no correction shall be made.

The quantities of Profit Petroleum due to the Contractor shall be delivered to the
Contractor Entities at the Delivery Point. Title and risk of loss of such Profit
Petroleum shall be transterred to the Contractor Entities at the Delivery Point.

Each Contractor Entity shall be entitled to receive, take in kind and 1o export freely
its share of Profit Petroleum in accordance with the provisions of this Contract and to
retain Abroad any proceeds from the sale of all such Profit Petroleum.

Notwithstanding the other provisions of this Article 26.9, where the Contractor is in
breach of any of its obligations in respect of the payment of Capacity Building
Payment Instalments under Article 32.8 through 32.17, the Goverament will have the
rights set forth in Articles 32.11 and 32.12.

The share of the Profit Petroleum to which the Government is entitled in any
Calendar Year in accordance with Article 26.5 shall be deemed 1o include a portion
representing the corporate income tax imposed upon and due by each Contractor
Entity, and which will be paid directly by the Government on behalf of cach such
entity representing the Contractor to the appropriate tax authoritics in accordance
with Article 31.2. The Government shall provide the Contractor Eatities with all
written documentation and evidence reasonably required by the Coatractor Entities
to confirm that such corporate income tax has been paid by the Government.

The quantities of Profit Petroleum due 1o the Govermment shall be delivered 1o the
Government at the Delivery Point. Title and risk of loss of such Profit Petroleum
shall be transferred at the Delivery Point.

At least twenty-one (21) days prior to Contractor’s estimated date of First Production
and, subsequently, thirty (30) days prior to the beginning of each Semester, the
Contractor shall prepare and deliver to the Government a2 production program
comprising the production forecast for the next Semester and the forecast of the




26.13

26.14

quantities of Crude Oil and Natural Gas to which each Party shall be entitled during
the said Semester.

Within ninety (90) days following the end of each Calendar Year, the
Contractor shall prepare and deliver an annual production report to the Government,
stating the quantities of Crude Oil and Natural Gas to which cach Party is entitled, the
quantities of Crude Oil and Natural Gas lified by cach Party and the resulting over-lift
or under-lift position of each Party, pursuant to the lifting agreement entered into
pursuant to Article 16.14,

Any costs or expenditure incurred by the Contractor, its Subcontractors or supplicrs
relating to the lifting of the Government’s share of Petroleum by the Comtractor
shall not be considered Petroleum Costs and shall be charged to the Government
according to terms to be mutually agreed between the Contractor and the
Government.

ARTICLE 27 - VALUATION AND METERING OF CRUDE OIL AND NATURAL

GAS

Valuwation

27.1

27.2

For the purpose of this Contract, any Crude Oil produced in the Contract Area shall be
valued at the end of each Quarter and Month at the Delivery Point based on the
International Market Price, as defined in Article 27.2.

The “International Market Price” referred to in Article 27.1 shall be the weighted
average price per Barrel, expressed in Dollars, obtained by the Conmtractor at the
Delivery Point, by netback if necessary, during the Quarter and Month ending on the
date of valuation for Arm's Length Sales of Crude Oil.

The Contractor shall provide evidence to the Government that the sales of Crude
Oil referred to in Article 27.2 are Arm’s Length Sales. If the Government considers
that any such sale of Crude Oil is not on the basis of an Arm’s Length Sale then the
Government has the right to refer the matter to an expert pursuant to Article 42.2.

In the event that there is no lifting of Crude Oil in the relevant Quarter and Month or
no Amm's Length Sales, the applicable “Intermational Market Price” for such
Quarter and Month shall be the weighted average price per Barrel obtained during that
Quarter and Month from Arm's Length Sales of Crude Oil of the same or similar
gravity and quality from other production areas sold in markets competing with Crude
Oil produced from the Contract Area, taking into account gravity and quality
differences and transportation and other post Delivery Point costs.

To determine such price, the Parties shall, prior to the commencement of Production,
agmemabaskaomedeOilcanpu:blcmttmpmducedinﬂnCmmAmmd
sold in the international market. Prices obtained shall be adjusted to account for any
variations such as quality, specific gravity, sulphur content, transportation Costs,
maﬁem,mmlvaﬁuiumhmmmmmmmd
other terms of sale.
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273 The price of Natural Gas shall be the actual price obtained at the Delivery Point,

(which may take into account quantities to be sold, quality, geographic location of
markets to be supplied as well as costs of production, transportation and distribution
of Natural Gas from the Delivery Point to the relevant market, in accordance with
standard international petroleum industry practice). The Government shall have the
right to review and approve Natural Gas sales contracts,

Accounting Statement
27.4 By the tenth (10™) day of each Month, the Contractor shall provide a statement to the

Government showing the Conmtractor’s calculations of the value of Petroleum
produced and sold from the Contract Area for the previous Month. Such statement
shall include the following information:

(8)  quantities of Crude Oil sold by the Contractor Eatities during the
preceding Month constituting Arm's Length Sales together with
corresponding sale prices;

(b)  quantities of Crude Oil sold by the Contractor Entities during the
preceding Month that do not fall in the category referred to in
paragraph (a) above, together with sale prices applied during such
Month;

(¢) inventory in storage belonging to the Comtractor Enatities at the
beginning and at the end of the Month; and

(d)  quantities of Natural Gas sold by the Contractor Entities and the
Government together with sale prices realised.

Concurrently with the delivery of the monthly statement, the Contractor shall deliver
the Capacity Building Payment Monthly Statement to the Government as provided in
Article 32.8(a).

Metering

27.5

27.6

All Export Petroleum shall be metered at the Delivery Point in accordance with
prudent international petroleum industry practice and such meters shall be to fiscal
meter standards. All metering equipment shall be installed and operated by the
Contractor. The Government shall, on receipt by the Comtractor of reasonable
prior written notice, have the right to inspect any such metering equipment installed
by the Contractor, as well as all relevant documents and supporting information
reasonably necessary to validate the accuracy of such metering. All metering
equipment shall be subject to periodic technical inspections in accordance with
prudent international petroleum industry practice.

If any metering equipment is defective, the Contractor shall use all reasonable
endeavours to repair it within fifteen (15) days or, if deemed necessary by the
Contractor, replace it as soon as reasonably practicable from the date the defect
became known. The “Adjustment Date™ shall be the last date that the metering
equipment was known or agreed to have been measuring correctly, or if not known or



27.7

agreed, the date that is midway between the date the defect was discovered and the
last date the equipment was known to have measured correctly. The results from the
defective equipment shall be disrcgarded for the period from the Adjustment Date
until the date the defective equipment is repaired or replaced and the measurement for
such period shall be estimated:

(a)  if check measuring equipment is installed and registering accurately, then by
using the measurements recorded by such check measuring equipment:

(b)  if check measuring equipment is not installed or not registering accurately,
then by correcting the error if the percentage of error is ascertainable by
verification, calibration or mathematical calculation; or

(¢)  if neither method is feasible, then by estimating the volume and/or quantity
delivered based on deliveries during the preceding comparable period of time
when the metering cquipment was registered accurately.

Any disputes arising under this Article 27 shall be settled by expert determination in
accordance with the provisions of Article 42.2.

ARTICLE 28 - SALE OF GOVERNMENT SHARE

Upon the Government's prior written notice of at least ninety (90) days, cach Contractor
Entity shall provide all reasonably necessary assistance to the Government for the sale of all
or part of the quantitics of Crude Oil to which the Government is entitled, in consideration
of a sales commission per Barrel to be established with reference o prudent interational
petroleum practice and to be mutually agreed upon between the Parties.

29.1

29.2

ARTICLE 29 - FINANCIAL PROVISIONS

Any payment to be made by a Contractor Eatity to the Government pursuant 1o this
Contract shall be in Dollars and shall, except as provided in the next sentence and
Articles 32.8 through 32.17, be offsct against any outstanding payments due by the
Government to the Comtractor Eatity, or paid into the bank account duly designated
by the Govermment in writing and shall be paid within thirty (30) days of the due
date, after which interest compounded monthly at the rate of LIBOR plus two (2)
percentage points shall be applied. The right of set-off provided in this Article 29.1
will not apply in respect of the obligation of the Contractor to make Capacity
Building Payments as further provided in Articles 32.8 through 32.17.

The Government may, at its sole discretion, direct the Contractor Entities to pay:

(a) any Royalty in cash duc to the Government pursuant to the provisions of
Article 24; and/or

(b)  any proceeds from the sale undertaken by the Contractor Eatity on behalf of
the Government pursuant to Article 28 of any Crude Oil to which the
Government is entitled pursuant to Article 25; and/or
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29.5

29.6

29.7

29.8
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(c)  any Production Bonus,

to a fund for revenue sharing, which may in due course be established by legislation
consistent with the Constitution of Iraq, between the Government of Iraq and other
regions (including the Kurdistan Region) and governorates of Iraq. Nothing in this
Article 29.2 shall be understood as implying any contractual relationship or other
relationship between the Coatractor and/or any Contractor Eatity and the
Government of Iraq and/or the regions of Iraq (other than the Kurdistan Region)
and/or and governorates of Iraq.

Any payment due by the Governmeat (0 a Contractor Entity shall be offset against
future payments due by such Comtractor Entity to the Government, or paid in
Dollars to the bank account designated by the Contractor Entity in writing and shall
be paid within thirty (30) days of the date of invoice, after which interest compounded
monthly at the rate of LIBOR plus two (2) percentage points shall be applied.

Any currency conversion to be made under this Contract shall be at the exchange rate
of the Central Bank of Iraq, provided such exchange rate applied to the Contractor
Entities shall not be less favourable than the rate offered by other private, commercial
or industrial banks in the international market. In the absence of the Central Bank of
Iraq or in the event that the Central Bank of Iraq is unable to provide the relevant
exchange rate, any currency conversion to be made under this Contract shall be at the
exchange rate of a reputable commercial bank carrying on business in the
international market and approved by the Parties.

The Contractor shall not realise any gain or loss due to exchange rate fluctuations
and, consequently, any gain or loss resulting from the exchange of currency shall be
cither considered as revenue and credited to the Accounts or shall be considered as a
Petroleum Cost and shall be recovered by the Contractor in accordance with Articles
| and 25, as the case may be.

Each Contractor Eatity shall at all times be entitled to freely convert into Dollars or
any other foreign currency any lragi dinars received in the framework of the
Petroleum Operations and to freely transfer the same Abroad. The conversion rate
shall be as provided under Article 29.4.

Each Contractor Eatity shall have the right to be paid, receive, keep, transfer and
use Abroad, without any restrictions, all proceeds of its share of Petroleum.

Each Contractor Eatity and its Subcontractors shall have the right to frecly open and
maintain bank accounts for Petroleum Operations within or outside the Kurdistan

Region and other parts of Irag.

Each Contractor Entity shall have the right to pay in any frecly convertible currency
all its financial requirements for the Petroleum Operations and o convert these
currencics to Iraqi dinars in any bank in the Kurdistan Region or other parts of Iraq, at
the same exchange rate as provided under Article 29.4,

29.10 Each Contractor Eatity shall have the right. without any restrictions, to freely

repatriate Abroad and to freely dispose of:



29.11

29.12

29.13

30.1

30.2

303

(a)  any proceeds received in the Kurdistan Region or other parts of Iraq from the
sale of Petroleum;

(b)  any proceeds received from other operations and activities carricd out under
this Contract in the Kurdistan Region or other parts of Iraq.

Each Contractor Entity shall have the right to pay in any foreign currency its
Subcontractors and its expatriate personnel, either in the Kurdistan Region, other parts
of Iraq, or Abroad. Said Subcontractors and expatriate personnel shall be obliged to
transfer to the Kurdistan Region the amount of foreign currency required for their
local needs and they shall have the right to repatriate the proceeds of the sale of their
belongings in accordance with the regulations in force in the Kurdistan Region.

Fach Contractor Entity’s Affiliatcs, Subcontractors and their personnel shall equally
benefit from the same rights as such Contractor Entity and its personnel as regards
this Article 29,

For the financing of Petroleum Operations, each Contractor Eatity shall have the
right to have recourse to external financing from third parties or from its Affiliated
Companies on an arm's length basis,

ARTICLE 30 - CUSTOMS PROVISIONS

All services, material, cquipment, goods, consumables and products imported into the
Kurdistan Region and other parts of Iraq by the Contractor, any Contractor Entity,
its Affiliates, any Subcontractor or any agent of any of the foregoing, for use or
consumption in the Petroleum Operations shall be admitted free and exempt from any
and all Taxes on import. The Contractor, any Contractor Entity, its Affiliates, any
Subcontractor or any agent of any of the foregoing shall have the right to re-export
from the Kurdistan Region and other parts of Iraq free from all Taxes on export any
material, equipment, goods, consumables and products that are no longer required for
the Petroleum Operations, except where title has passed to the Government in
accordance with Article 20, in which case re-export shall be approved by the
Management Commitiee,

The Contractor, any Contractor Eatity, its Affiliates, any Subcontractor or any
agent of any of the foregoing, and their personnel (including their family members)
shall have the right to freely import into the Kurdistan Region and other parts of Iraq
and re-export from the Kurdistan Region and other parts of Iraq any personal
belongings and furniture free and excmpt from any Taxes on import or export. The
sale in the Kurdistan Region and other parts of Iraq of personal belongings and
furniture of expatriate personnel shall comply with Kurdistan Region Law.

Each Contractor Entity and its Affiliates shall be entitled to freely export from the
Kurdistan Region and other parts of Irag, free of any Taxes, any Petroleum to which it
is entitled pursuant to the provisions of this Contract,
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The Government shall indemnify the Contractor, any Contractor Entity, its
Affiliates, any Subcontractor or any agent of any of the foregoing, and their personnel
(including their family members) for any import or export Taxes referred to in
Articles 30.1, 30.2 or 30.3.

ARTICLE 31 - TAX PROVISIONS

Except as expressly provided in this Aricle 31, and without prejudice to the
excmptions cxpressly provided for in Article 30 and in this Article 31, each
Contractor Entity, its Affiliatcs and any Subcontractor shall, for the entire duration
of this Contract, be exempt from all Taxes as a result of its income, assets and
activitics under this Contract. The Government shall indemnify each Contractor
Entity upon demand against any liability to pay any Taxes assessed or imposed upon
such entity which relate to any of the exemptions granted by the Government under
this Article 31.1, and under Articles 31.4 o 31.11.

Each Contractor Emtity shall be subject to corporate income tax on its income from
Petroleum Operations as provided in Article 31.3, which shall be deemed to be
inclusive and in full and total discharge of any Tax on income, receipls, revenues,
gains or profits of each such entity. Payment of the said corporate income tax shall be
made for the entire duration of this Contract directly to the official Kurdistan Region
tax authorities by the Government, for the account of cach Contracter Eatity, from
the Government’s share of the Profit Petroleum received pursuant to Article 26.

Each Contractor Eatity shall, within sixty (60) days after the end of each tax year,
provide a statement to the appropriate Kurdistan Region tax authorities of its profits
which are subject to corporate income tax, together with a calculation of the amount
of corporate income tax due on those profits.

The Government shall, within ninety (90) days after the end of each tax year, provide
to cach Contractor Entity (i) the appropriate official tax receipts from the
appropriate Kurdistan Region tax authorities or other relevant authority certifying the
payment of its corporate income tax, as determined in the said statement, and that
such entity has met all its Tax obligations in the preceding tax year, and (ii) a copy of
any return or other filing made by the Government in respect of its payment of
corporate income tax on behall of such Contractor Entity.

For the purposes of Article 31.2:

(3)  The rate of corporate income tax to be applied to each Conmtractor Entity
shall be the generally applicable rate prescribed in the Law of Taxation (Law
No. 5 of 1999), passed by the National Assembly of the Kurdistan Region, as
has been amended by Law No. 26 of 2007, and as may be amended from time
1o time or substituted in respect of Petroleum Operations (as defined under the
Kurdistan Region Oil and Gas Law) by a petroleum operations taxation law
for the Kurdistan Region, but in no event in excess of forty per cent (40%).
The Partics acknowledge and agree that at the Effective Date of this Contract,
the corporate income tax rate is fifieen per cent (15%) for all net taxable
profits.
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(b)  The Government and the Contractor agree that corporate income tax shall be
calculated for each Contractor Entity on its net taxable profits under the
Contract, as calculated in accordance with the provisions relating thereto in the
Accounting Procedure,

Each Contractor Entity, its Affiliates as well as any Subcontractors shall be exempt
from any withholding tax applicable on any payments made to them or by them to or
from Affiliates or third parties, whether inside or outside the Kurdistan Region and/or
Iraq, for the entire duration of this Contract,

Each Contractor Entity and its Affiliates shall be cxempt from Additional Profits
Tax, as referred to in Article 40 of the Kurdistan Region Oil and Gas Law or any
successor Tax.

Each Contractor Entity and its Affiliates shall be exempt from Surface Tax, as
referred to in Article 40 of the Kurdistan Region Oil and Gas Law or any successor
Tax.

Each Contractor Entity and its Affiliates shall be exempt from Windfall Profits
Taxes, as referred 10 in Article 40 of the Kurdistan Region Oil and Gas Law or any
successor Tax.,

Each Contractor Entity and any Subcontractor shall be subject to the payment or
withholding of the personal income tax and social security contributions for which
such entity or Subcontractor is liable to pay or withhold in respect of its employces
who are Iraqi nationals, pursuant to the Law of Taxation (Law No. § of 1999) passed
by the National Assembly of the Kurdistan Region, as may be amended from time to
time, in the same manner as the same shall be generally applied to all other industries,
except that a Contractor Eatity or Subcontractor shall not be liable for such taxes or
contributions with respect to employees of another Person.

It is acknowledged that double tax treaties will have effect to give relicf from taxes to,
but not limited to, the Contractor, Contractor Entities, Subcontractors and
cmployees and other Persons in accordance with the provisions of such double tax
treatics, but shall not impose an additional burden of taxation.

Any value added tax (“VAT™) shall be considered as a Petroleum Cost and shall be
cost recovered in accordance with the provisions of Articles | and 25.

Any value added tax (“VAT™), not otherwise recoverable by the Contractor under
VAT law, shall be considered as a Petroleum Cost and shall be cost recovered in
accordance with the provisions of Articles | and 25,

Notwithstanding any other provision to the contrary in this Contract, the Partics
acknowledge and agree that the provisions of this Article 31 shall apply individually
and separately to all Contractor Eatities under this Contract and that there shall be
no joint and several liability in respect of any liability, duty or obligation referred to in
this Article 31,
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ARTICLE 32 - BONUSES; CAPACITY BUILDING PAYMENTS

Signature Bonus

32.1.1 Murphy shall pay a signature bonus of six hundred and twenty-five thousand Dollars
(US$625,000) (“Murphy Signature Bonus™) to the Government within thirty (30)
days of the Effective Date.

32.1.2 Petroquest shall pay a signature bonus of three hundred and seventy-five thousand
Dollars (US$375,000) (“Petroquest Signature Bonus™) to the Government within
thirty (30) days of the Effective Date.,

Capacity Building Bonus
32.2.1 Murphy shall pay a capacity building bonus of thirty-three million, seven hundred and

fifty thousand Dollars (UJS$33,750,000) (“Murphy Capacity Building Bonus™) to
the Government within thirty (30) days of the Effective Date.

32.2.2 Petroguest shall pay a capacity building bonus of twenty million, two hundred and
fifty thousand Dollars (US$20,250,000) (“Petroquest Capacity Building Bonus™) to
the Government within thirty (30) days of the Effective Date,

Preduction Bonuses

32.3  In the event of a Crude Oil Commercial Discovery, the Contractor and the holder of

the Government Interest shall pay, pro rata the relevant percentage participation
interest in the Contract, the following relevant Crude Oil Production Bonus to the

Government within thirty (30) days of the following relevant occurrence:

(a) two million five hundred thousand Dollars (US $2,500,000) when First
Production of Crude Oil from the Contract Area commences;

(b) five million Dollars (US $5,000,000) when production of Crude Oil from the
Contract Area reaches a cumulative amount of ten million Barrels of Crude
Oil (10 mmbo);

(¢)  ten million Dollars (US $10,000,000) when production of Crude Oil from the
Contract Area reaches a cumulative amount of twenty five million Barrels of

Crude Oil (25 mmbo) ; and

(d)  twenty million Dollars (US $20,000,000) when production of Crude Oil from
the Contract Arca reaches a cumulative amount of fifty million Barrels of
Crude Oil (50 mmbo).

32.4 In the event of a Non-Associated Natural Gas Commercial Discovery, the Contractor
and the holder of the Government Interest shall pay, pro rata the relevant percentage
participation interest in the Contract, the following rclevant Non-Associated Natural
Gas Production Bonus to the Govermment within thirty (30) days of the following
relevant occurrence:
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(a) two million five hundred thousand Dollars (US $2,500,000) when First
Production of Non-Associated Natural Gas from the Contract Arca
commences;

(b) five million Dollars (US $5,000,000) when production of Non-Associated
Natural Gas from the Contract Arca rcaches a cumulative amount of ten
million barrels of oil equivalent (10 mmboe);

(¢) ten million Dollars (US $10,000,000) when production of Non-Associated
Natural Gas from the Contract Area reaches a cumulative amount of twenty
five million barrels of oil equivalent (25 mmboe); and

(d)  twenty million Dollars (US $20,000,000) when production of Non-Associated
Natural Gas from the Contract Area reaches a cumulative amount of fifty
million barrels of oil equivalent (50 mmboe).

For the purposes of this Article 32, a Commercial Discovery shall be declared by the
Contractor to be either a Crude Oil Commercial Discovery or a Non-Associated Gas
Commercial Discovery and under no circumstances shall a Production Bonus be due
in respect of both Crude Oil and Non-Associated Natural Gas for the same
Commercial Discovery.

Bonus cost recovery and payment

32.6

32.7

No bonus or payment due pursuant to this Article 32 shall be deemed to be a
Petroleum Cost.

The Coutractor (and, where applicable, the holder of the Government Interest) shall
pay any bonus or payment duc pursuant to this Article 32 in Dollars by wire transfer
to a specified bank account of the Government.

Capacity Bullding Pavment

328

In respect of the Capacity Building Payment Instalments:

(a)  on or before the tenth (10™) day of each Month in the Development Period, the
Contractor shall provide to the Govermment, together with the monthly
production statement prepared by the Comtractor in accordance with Article
274 and Paragraph 6.1, and the monthly valuation statement in accordance
with Article 25 and Paragraph 7.1, a statement (the “Capacity Building
Payment Monthly Statement™) setting out the Contractor’s calculation of
the Capacity Building Value for the preceding Month. In each Capacity
Building Payment Monthly Statement the Comtractor shall detail cach item
taken into account in making its calculation of the amounts duc from the
Comtractor, the guantitics of Profit Petroleum produced during the Month
covered by such Capacity Building Payment Monthly Statement, the volumes
of such production sold, the Capacity Building Value attributed to such sales,
and the Capacity Building Payment Instalments required to be paid with
respect thereto by the Coatractor;



(b)

()

(d)

(e)

on the same date on which the Contractor provides the Capacity Building
Payment Monthly Statement to the Government in accordance with Article
32.8(a), the Contractor shall pay (except as provided in the next sentence) the
Capacity Building Payment Instalment as shown as owed by the Contractor
in the Capacity Building Payment Monthly Statement. [f:

(1)  the Contractor has sold the Contractor’s Profit Petroleum to (i) the
Government or a Public Company (or a company or an entity owned
and controlled, directly or indirectly, by a Public Company or the
Government), (ii) the State Oil Marketing Organisation (SOMO) or
any entity owned and controlled by the Government of Iraq; and if

(2)  any such counterparty as identified in (1) has not paid the Contractor
for the Petroleum lifted by such entity, then:

(3) the Contractor is only obligated to pay the Capacity Building Payment
when, if, and to the extent the Contractor has received payment by
such counterparty.

The preceding sentence does not apply with respect to, and to the extent of
sales of the Comtractor’s Profit Petroleum to any other counterparties:

within thirty (30) calendar days following the date on which the Contractor
delivered the Final End-of-Year Statement to the Government for each
Calendar Year in accordance with Article 26.13 and Paragraph 10, and based
on the information in such Final End-of-Ycar Statement, the Contractor shall
provide to the Government a written reconciliation of the aggregate amount of
the Capacity Building Value and the aggregate payments of the Capacity
Building Payment Instalments during such Calendar Year period (the “Aanual
Reconciliation Statement™);

if the results of an Annual Reconciliation Statement show that the Contractor
has, in the aggregate over the Calendar Year period covered by the Annual
Reconciliation Statement, made Capacity Building Payment Instalments in an
amount less than the aggregate Capacity Building Value during such Calendar
Year period, the Comtractor shall pay (subject to the same exception as
provided in the second and third sentences of Article 32.8(b)) the amount of
the underpayment as shown in the Annual Reconciliation Statement within
thirty (30) calendar days following the same date the Contractor delivered the
Annual Reconciliation Statement to the Government;

if the results of an Annual Reconciliation Statement show that the Coatractor
has, in the aggregate over the Calendar Year period covered by the Annual
Reconciliation Statement, made Capacity Building Payment Instalments in
excess of the Capacity Building Value during such Calendar Year period, and
if and to the extent the Government has agreed with the Contractor in respect
of the amount of such overpayment, the Comtractor may deduct such
overpayment to the cxtent that the Government has agreed with the amount of
such overpayment from the next following payments of Capacity Building
Payment Instalments. In no event will the Contractor be entitled to deduct



more than fifieen per cent (15%) of the amount otherwise payable from the
next following payments of Capacity Building Payment Instalments. The right
of set-off against Capacity Building Payment Instalments will be the
Contractor’s only remedy in respect of any overpayment, and the
Government will have no obligation to make any reimbursement or other
compensating payments to the Contractor;

(H if the Contractor fails to pay all or part of a Capacity Building Payment when
due, the Contractor shall pay interest on the unpaid amount at an annual rate
of LIBOR plus two per cent (2%) compounded monthly from and including
the date the payment was due to, but not including, the date paid; and

(g)  if any Capacity Building Payment is due to be paid to the Goverament on a
day that is either not a banking day in either the place where the Capacity
Building Account is maintained, or the location of the financial institution
through which the Contractor will make such payment, then the Capacity
Building Payment will be due on the next following banking day. A “banking
day” is a day (other than a Saturday, Sunday, or public holiday) on which
banks arc open for general business in the specified locations.

Capacity Building Account
329 The Government shall:
(s)  establish and maintain the Capacity Building Account: and
(b)  deposit all Capacity Building Payments received by the Government into the
Capacity Building Account.
Rights Sale

32.10 The Govermment may cnter into a Rights Sale without the consent of the Contractor
or any Contractor Entity.

Breach;: Indemnity

32.11 (a)  If the Comtractor fails to pay a Capacity Building Payment in full when due,
the Government will, notwithstanding any other provision of this Contract,
any lifting agreement, any sales or marketing agreement, or any other
agreement, automatically be entitled, on not less than sixty (60) days prior
notice to the Contractor in the case of the first default, and not less than thirty
(30) days in the case of any subsequent default, to:

(1) lift, at the Delivery Point or at such other point as the Government
may decide, up to thirty per cent (30%) of the Contractor’s Profit
Petroleum; and

(2) continue to lift up to thirty per cent (30%) of the Contractor’s Profit
Petroleum for the remainder of the Development Period.
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(b)  The Contractor will have a single cure period of thirty (30) days only in
respect of its first default. If the Contractor is in default for the first time, and
pays the defaulted Capacity Building Payments in full plus interest in
accordance with Article 32.8(f) in such thity (30) day period, the
Government shall not exercise its lifting rights under this Article 32,11, In
the case of any subsequent default, the Government may exercise its right 1o
lift whether or not the Contractor cures its default in the thirty (30) day notice

period,

32.12 The lifting rights of the Government pursuant to Article 32.11 are exercisable by way
of set-off, without first resort to legal process, and without any liability or claims of
the Conmtractor, the Operator, or any other Person, and regardless of any provisions of
any lifting agreement or provision of a joint operating agreement or any other
agreement to which the Contractor or any Contractor Enmtity is a party. The
Contractor shall ensure that all agreements in respect of the lifting or sale of
Petroleum reflect the Government’s priority rights as sct forth in Article 32.11 and
this Article 32.12,

32.13 (a)  The Contractor shall indemnify the Government from any Loss or Expensc
(as defined in Article 32.13(c), below) that may in any way arise from the
exercise by the Government of its rights in respect of the Contractor under
Articles 32.11 and 32.12.

(b)  The Government will retain control over the defence of, and any resolution or
settlement relating to, such Loss or Expense. The Contractor shall cooperate
with the Government and provide reasonable assistance in defending any
claims against the Government.

(¢) “Loss or Expense” means any liability, loss, claim, settlement payment, cost
and expense, interest, award, judgment, damages (including punitive
damages), diminution in value, fees or other charge and, to the extent
permitted by applicable law, any court filing fee, court cost, arbitration fee or
cost, witness fee, and each other fee and cost of investigating and defending or
asserting a claim for indemnification, including attomeys’ fees, other
professionals’ fees, and disbursements; but does not include consequential
damages. A claim set forth in a notice from the Govermment o the
Contractor will be conclusively deemed a Loss or Expense if the Contractor
fails to dispute the Government’s liability by the end of a thirnty (30) day
period following the effective date of the notice from the Goverament. The
Contractor shall promptly pay the deemed Loss or Expense on demand.

32.14 The Government's rights under Articles 32.11 through 32.13 are not exclusive and
are without prejudice to the Government’s termination rights under Article 45.

Payments; No Set-off or Deduction

32.15 Except as provided in Article 32.8(e) and notwithstanding any provision in this
Contract to the contrary, the Contractor shall pay all Capacity Building Payments
without (and free and clear of any deduction for) set-off or counterclaim.



3216

3217

33.1

33.2

33.3

The Contractor acknowledges and accepts that a fundamental principle of Articles
32.8 through 32.17 is that the Contractor must pay the Capacity Building Payments
owed by it as and when required. Accordingly, in respect of its obligations under
Articles 32.8 through 32.17 only and except as provided in Article 32.8(e), the
Contractor hereby waives any right to raise by way of set off or invoke as a defence
to its obligations to pay Capacity Building Payments pursuant to Articles 32.8 through
32.17, whether in law or equity, any failure by the Govermment, the Contractor or
any Contractor Entity to pay amounts duc and owing under the Contract or any
alleged claim that the Contractor may have against the Government, the Operator, a
Contractor Entity, or any other Person, whether such claim arises under or relates to
this Contract or otherwise,

The Contractor shall make Capacity Building Payments to the Government by wire
transfer of immediately available funds in Dollars in accordance with wire instructions
provided by the Goverament. The making of any payments by the Contractor under
Articles 32.8 through 32.17, or the acceptance or use of any payments by the
Government, does not impair the rights of the Contractor or the Government under
Article 15. Any dispute between the Government and the Contractor in respect of
the calculation of each of the Capacity Building Value and the Capacity Building
Payment due with respect thereto is subject to Article 15.9.

ARTICLE 33 — PIPELINES
The Government shall procure and obtain any required Permits for :
(a) the transportation of Petroleum in the Kurdistan Region and in Iraq ;
(b)  the export of Petroleum from the Kurdistan Region and Irag,
as well as any necessary Permits and easement rights for the construction of any
:::‘Izll:c;:;a;d related facilities required for the Petroleum Operations, as provided in

The Government undertakes to transfer to the Contractor its rights for transportation
of Petroleum by pipeline. The Contractor shall have the right to design, construct,
operate and maintain pipelines and any related facilities for the transportation of
Petroleum produced under this Contract.

Prior to the construction of any pipeline and related facilitics as provided in Article

33.2, the Contractor shall submit following information to the Management

Committee:

(a)  proposed pipeline route and related facilities;

(b)  forecasted pipeline flow rate and capacity;

(¢c)  estimate of financial investment and operating costs of the pipeline and rclated
facilities;
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33.6

33.7

338

(d) proposed financing schedule;

(e)  construction schedule:

(f) general technical description of the pipeline and related facilities:

(g)  construction plans and tests;

(h)  preventive measures for damage to the environment and third parties; and
(i) any other information relating to the pipeline project.

The Management Committee shall examine all the above information and shall within
ninety (90) days, approve the proposed pipeline project in accordance with the
provisions of Article 8.5,

Subject to spare capacity being available and to their Petroleum being compatible,
third partics shall be cntitled to transport their Petroleum through any pipeline
constructed by the Comtractor in accordance with this Article 33 on terms to be
agreed between the Contractor and such third party. Those terms shall be reasonable
commercial terms and shall not discriminate among third party users. The Contractor
shall always have priority of access to such pipelines,

To the extent that they are incurred upstream of the Delivery Point, any costs
associated with the design, construction, operation and maintenance of the pipelines
and related facilitics by Contractor under this Article 33 (“Pipeline Costs”) shall be
considered Petroleum Costs and shall be recovered by the Contractor in accordance
with the provisions of Articles | and 25.

The Contractor shall have the absolute right, without any exceptions and for the
entire duration of this Contract, to use, free of charge, any pipeline and related
facilities constructed by Countractor under this Article 33 and to transport Petroleum
produced from any Production Arca and to operate and maintain any pipeline and its
related facilities, frecly and without any additional costs.

To the extent related to transportation upstream of the Delivery Point, any tariffs
received from third parties for use of any pipeline and related facilities by Contractor
under this Article 33 shall be applied to the recovery of Petroleum Costs until all
Pipeline Costs have been fully recovered by the Comtractor pursuant to the
provisions of Articles | and 25 and shall not be included in income for corporate
income tax purposes. The Government shall be entitled to receive any such tariffs
from third parties for their use of such pipeline and related facilities when the said
Pipeline Costs have been fully recovered by the Conmtractor. The costs associated
with providing such transportation services for third parties up to the Delivery Point
shall be considered Pipeline Costs and therefore Petroleum Costs and shall be
recovered by the Contractor in accordance with the provisions of Articles | and 25.

Upon recovery by the Comtractor of all the Pipeline Costs, the operating and
maintenance costs of any pipeline and its related facilities shall be bome by the



Contractor and shall be considered Petroleum Costs and shall be recovered by the
Contractor in accordance with the provisions of Articles | and 25.

339 The Government shall have the same rights as the Contractor for use, free of
charge, of any pipeline and related facilities constructed by Contractor under this
Article 33 for the transportation of the share of Petroleum to which the Government
is entitled under this Contract up to the Delivery Point.

33.10 The Contractor shall bear the cost of operation and maintenance of any pipeline and
related facilities constructed by Contractor under this Article 33 and all risks of
accidental loss or damage to such pipeline and related facilities while they are

required for Petroleum Operations.

ARTICLE 34 - UNITISATION

34.1 In the cvent a Reservoir extends beyond the Contract Area into an adjacent area which
is the subject of another Petroleum Contract (as defined by the Kurdistan Region Oil
and Gas Law) (an “Adjacent Contract Area”), or in the event a Reservoir of an
Adjacent Contract Area extends into the Contract Arca, the provisions of Article 47,
Paragraph Second of the Kurdistan Region Oil and Gas Law shall apply and the
Government shall require the Contractor and the contractor of the Adjacent
Contract Area to agree upon a schedule for reaching agreement of the terms of the
unitisation of the Reservoir, which terms shall be based on reliable technical,
operational and economical parameters, all in accordance with prudent international
petroleum industry practice.

In the event that the Minister of Natural Resources decides the unitisation pursuant to
Article 47, Paragraph Third of the Kurdistan Region Oil and Gas Law, and if the
Contractor does not agree with the decision of the Minister of Natural Resources, the
Contractor shall be entitled to arbitration pursuant to the provisions of Article 42.1.

342 For clarification and the avoidance of doubt and notwithstanding Article 47 of the
Kurdistan Region Oil and Gas Law, in the cvent that a Reservoir extends beyond the
boundaries of the Contract Arca into an adjacent arca which is not the subject of
another Petroleum Contract (as defined by the Kurdistan Region Oil and Gas Law),
the Government shall, upon the Coatractor's request, take the necessary steps to
extend the boundaries of Contract Area so as to include the entire Reservoir within the
Contract Area, provided that the Contractor can offer the Government a competitive
minimum work program for such adjacent area.

ARTICLE 35 - LIABILITY AND INSURANCE

Contractor Liability

35.1 Subject to the other provisions of this Contract, the Contractor, in its capacity as the
entity responsible for the execution of the Petroleum Operations within the Contract
Area, shall be liable to third parties to the extent provided under applicable Law for
any losses and damage it may cause to them in conducting the Petroleum Operations,
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and shall defend, indemnify and hold harmless the Goverament with respect 1o all
claims for such loss or damage.

Notwithstanding the other provisions of this Contract, the Contractor and the
Contractor Entities shall not be liable to the Government or the Public Company or
other government agencies, authorities or bodies, courts or political subdivisions for
any damage or loss or claims of any Kind resulting from its conduct of the Petroleum
Operations unless such damage or loss is the result of wilful misconduct Contractor
or a material failure to conduct Petroleum Operations in accordance with the terms of
this Contract; provided, however, that such liability cannot result in the event of any
omissions, errors or mistakes committed in good faith by the Contractor in the
exercise of the powers and authorisations conferred upon the Contractor by virtue of
this Contract, and further provided that in no event shall the Contractor and the
Contractor Entities be liable for any indirect or consequential loss or damage
whatsoever or any loss, damages, costs, expenses or liabilities caused (directly or
indirectly) by any of the following arising out of, relating to, or connected with this
Contract or the Petroleum Operations carried out under this Contract: (i) reservoir or
formation damage: (ii) inability to produce, use or dispose of Petroleum; (i) loss or
deferment of income; (iv) special or punitive damages; or (v) other indirect damages
or losses whether or not similar to the foregoing.

The Contractor shall indemnify and hold harmless the Governmeat against all
losses, damages and liability arising under any claim, demand, action or proceeding
brought or instituted against the Government by any employee of the Contractor or
of any Subcontractor or by any dependent thereof, for personal injurics, industrial
illness, death or damage to personal property sustained in connection with, related to
or arising out of the performance or non-performance of this Contract regardless of
the fault or negligence in whole or in party of any entity or individual,

Notwithstanding Article 35.1, the Government shall indemnify and hold harmless the
Contractor and the Contractor Entities against all losses, damages and liability
arising under any claim, demand, action or proceeding brought or instituted against
the Contractor or any Contractor Entity by any employee of the Government or of
any Public Company or of any subcontractor of the foregoing or by any dependent of
any such employee, for personal injuries. industrial illness, death or damage 10
personal property sustained in connection with, related to or arising out of the
performance or non-performance of this Contract regardless of the fault or negligence
in whole or in part of any entity or individual,

The Contractor shall take all necessary steps to respond to, and shall promptly notify
the Government of, all emergency and other events (including explosions, lcaks and
spills), occurring in relation to the Petroleum Operations which are causing or likely
to cause material environmental damage or material risk to health and safety. Such
notice shall include a summary description of the circumstances and steps taken and
planned by the Contractor to control and remedy the situation. The Contractor shall
provide such additional reports to the Government as are reasonably necessary in
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35.7

In the event of emergency situations as set out in Article 35.4, at the request of the
Contractor, the Government, without prejudice and in addition to any
indemnification obligations the Government may have, shall assist the Contractor, to
the extent possible, in any emergency response, remedial or repair effort by making
available any labour, materials and equipment in reasonable quantities requested by
the Contractor which are not otherwise readily available to the Contractor and by
facilitating the measures taken by the Contractor 10 bring into the Kurdistan Region
personncl, materials and equipment to be used in any such emergency response or
remedial or repair effort. The Contractor shall reimburse the Government's
reasonable and neccessary costs incurred in such efforts, which reimbursed amounts
shall be considered Petroleum Costs and shall be recovered by the Comtractor in
accordance with the provisions of Articles 1 and 25.

The Government shall indemnify and hold harmless the Contractor and each
Contractor Entity from and against all costs (including legal costs) expenses, losses,
damages and liability which such Person may suffer or incur, or may result from such
Person being denied, hindered or prevented from fully exercising its rights or taking
the full benefit of Articles 29.4, and 29.6 1o 29.11.

Insurance

358

359

35.10

35.11

In accordance with prudent inferational petroleum industry practice, each
Contractor Entity shall maintain any insurance required by applicable Kurdistan
Region Law, as well as any insurance approved by the Management Committee.

Such insurance policies may cover:

(a) loss of and damage to material and equipment used in the Petroleum
Operations; and

(b)  personal injury, damage to third partiesand risks of pollution associated with
Petroleum Operations for reasonable amounts, within the limits approved by
the Management Commitiee.

Any insurance policy relating to this Contract shall name the Government as an
additional insured party and shall include a waiver of subrogation protecting the
Government against any claim, loss and damage resulting from any Petroleum
Operation conducted by or on behalf of the Contractor under this Contract, to the
extent that the Contractor is liable for such claim, loss or damage under this
Contract. The Contractor shall not be liable for and shall not purchase insurance
cover for any claims arising from negligence or wilful misconduct of the
Government or of any Public Company or of any of its or their subcontractors or of

any personnel of any of the foregoing.

Upon its written request, the Government shall be provided with insurance
certificates, including necessary details, for any insurance policy maintained by the
Contractor which relates to this Contract.

Each Contractor Entity shall be responsible for the filing of all claims made under
any insurance policy maintained by such Contractor Entity which relates to this

g ks



35.12

36.1

36.2

36.3

364

36.5

36.6

36.7

Contract. Any premiums and payments relating to such insurance policies shall be
considered Petroleum Costs and shall be recovered by the Contractor in accordance
with the provisions of Articles | and 25.

In any insurance policy maintained by a Contractor Entity which relates to this
Contract, the amount for which the Contractor itself is liable (the “Deductible
Amount”) shall be reasonably determined between the Contractor Entity and the
insurer and such Deductible Amount shall in the event of any insurance claim be
considered a Petroleum Cost and shall be recovered by the Comtractor in accordance
with the provisions of Articles | and 25.

ARTICLE 36 — INFORMATION AND CONFIDENTIALITY

The Contractor shall keep all records, data and information relating to the Petroleum
Operations in accordance with the Kurdistan Region Oil and Gas Law and prudent
intcrnational petroleum industry practice. In addition, it shall provide the
Government with such information and data as it is obliged 10 provide under this
Contract.

Upon the Government's written request, the Contractor shall provide the
Governmeat with samples of any rocks or any other items extracted during the

Petroleum Operations.

The Government shall have title to all data and information, whether raw, derived,
processed, interpreted or analysed, obtained pursuant to this Contract.

Each Contractor Entity shall have the right, without any limitation, to send Abroad
copies of all reports and technical data, magnetic tapes and other data relating to the
Petroleum Operations. Magnetic tapes or other data, the original of which must be
analysed and processed Abroad, may be transported out of the Kurdistan Region.

Any representatives authorised by the Goverament and notified to the Contractor
shall, upon reasonzble prior written notice, have reasonable access to any information
and data relating to the Contract Area in the possession of the Contractor which the
Contractor is obliged to provide to the Govermment pursuant to this Contract, It is
understood that, when exercising such right, the Government shall ensure it does not
unduly interfere with or hinder the Contractor’s rights and activitics.

The Contractor shall provide the Government upon the Government’s written
request any analysis information, reports, tapes or other data (geological, geophysical,
logs, interpretations, drilling reports, etc.) related to the Petroleum Operations in the
possession of the Contractor. All available originals of such data shall be transferred
to the Government at the end of this Contract,

Apart from the exceptions stated in this Article 36, the Parties undertake to keep all
data and information rclating to this Contract and the Petroleum Operations
confidential during the entire term of this Contract and not to divulge or disclose such



data or information to third partics without the specific consent of the other Parties,
such consent not o be unreasonably withheld or delayed. The foregoing
confidentiality obligation shall not apply to information or data which:

(a) is or, through no fault of any Party, becomes part of the public domain;
(b) is known to the recipient at the date of disclosure;

(¢)  is required to be furnished in compliance with any applicable Law, by a
government agency having jurisdiction over a Contractor Entity, by a court
order or any other legal proceedings; or

(d) is required to be disclosed pursuant to the rules or regulations of any
government or recognised stock exchange having jurisdiction over a
Contractor Entity.

36.8 Notwithstanding the foregoing in Article 36.7, in accordance with prudent
intemational petroleum industry practice, such data and information may be disclosed
to:

(2)  Affiliates of each Contractor Entity;

(b)  cmployees, officers and directors of cach Contractor Emtity and their
respective Affiliated Companies for the purpose of the Petroleum Operations,
subject to cach such entity taking customary precautions to cnsure such
information is kept confidential;

(c)  consultants or agents retained by any Comtractor Entity or its Affiliates for
the purpose of analysing or evaluating information or data;

(d) banks or financial institutions retained by any Contractor Eatity or its
Affiliates with a view to financing Petroleum Operations, including any
professional consultants retained by such bank or financial institution;

(¢)  bona fide prospective assignees of a participating interest under this Contract
(including any entity with whom a Contractor Entity and/or its Affiliates arc
conducting bona fide negotiations directed towards a merger, consolidation or
the sale of a material portion of its or an Affiliates shares);

(H prospective or actual Subcontractors and suppliers engaged by o Party where
disclosure of such information is essential to such Subcontractor’s or

supplier’s work for such Party: and
(g) any other Person or entity, upon the prior written approval of the non-
disclosing Parties,
provided that disclosure shall not be made pursuant to paragraphs (c), (d), (c) and (f),
unless such third party has entered into a confidentiality undertaking.

36.9 Any data and information relating to relinquished or surrendered arcas under this
Contract shall become the exclusive property of the Government, who shall have the
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37.1

37.2
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right to use same for any purpose, in particular for the purpose of promoting said
arcas. Each Contractor Entity shall be entitled to keep copies of such data and
information and to use such data and information for any purpose.

Subject to the provisions of this Article 36, the Contractor may not sell nor exchange
any data related to the Petroleum Operations without the approval of the
Government, which approval shall not be unreasonably withheld or delayed where,
in the Contractor's reasonable opinion, such sale or exchange would benefit the
Petroleum Operations.

ARTICLE 37 - ENVIRONMENTAL PROVISIONS

During the performance of the Petroleum Operations, the Conmtractor shall take
reasonable measures to ensure that it, the Operator, its Subcontractors and agents
attend to the protection of the environment and prevention of pollution, in accordance
with prudent international petroleum industry practice in similar physical and
ecological environments and any then applicable Kurdistan Region Law.

Prior to surrendering a portion of the Contract Area, the Comtractor shall take
reasonable measures to abandon the area to be surrendered in accordance with prudent
intemnational petroleum industry practice in similar physical and ecological
environments. Such measures shall include removal or closure in place of facilities,
material and cquipment together with reasonable measures necessary for the
preservation of fauna, flora and ecosystems, all in accordance with prudent
international petroleum industry practice in similar physical and ecological
environments. The Contractor shall only be responsible for site restoration or
environmental damage to the extent the same pertains solely and directly to Petroleum
Operations conducted pursuant to this Contract.

The Contractor shall take reasonable precautions and measures in accordance with
prudent intemational petroleum industry practice in similar physical and ecological
environments to prevent any pollution which may arise directly as a result of the
Petroleum Operations and to protect the environment (fauna and flora), water sources
and any other natural resources when carrying out Petroleum Operations,

The Contractor shall, in accordance with prudent international petroleum industry
practice in similar physical and ecological environments, respect the preservation of
property, agricultural areas, and fisheries, when carrying out Petroleum Operations.

The Contractor shall conduct and submit an environmental impact assessment to the
Government within six (6) months afier the Effective Date.

National Parks and Nature Reserve Areas

37.6

The Comtractor shall take reasonable measures w0 minimise any adverse material
impact on national parks and nature reserves which may arise directly as a result of
the Petroleum Operations, in accordance with prudent international petroleum
industry practice in similar physical and ecological environments.

_‘#-

74



37.7 The Government: (i) represents and warrants that, on the Effective Date, there are no

national parks, nature reserves or other protected areas located in whole or in part
within the Contract Area where the Contractor shall not be entitled to carry out
Petroleum Operations and (ii) covenants that during the term of this Contract will not
designate or create or permit the creation of any national parks, nature reserves or
other protected areas, located in whole or in part within the Contract Area.

Expenditures

378

Any reasonabie expenditure incurred by the Comtractor in relation with this Article
37 shall be deemed Petroleum Costs and shall be recovered by the Contractor in
accordance with the provisions of Articles 1 and 25.

Pre-existing Conditions

37.9

38.1

38.2

The Contractor is not responsible for any pre-existing environmental conditions or
any acts of unrelated third parties.

ARTICLE 38 - DECOMMISSIONING

To enable the Contractor to recover the costs associated with future Contract Area
Decommissioning Operations under this Contract, the Contractor shall have the right
to establish a reserve fund for future decommissioning and site restoration (a
“Decommissioning Reserve Fund™). The Decommissioning Reserve Fund may be
cstablished at any time during the final ten (10) Calendar Years of the term of the
Production Operations of a Production Area but, upon the reasonable request by the
Contractor, the Government shall allow the Contractor to establish such fund over
a longer period. Once established, the Contractor shall make regular contributions to
the Decommissioning Reserve Fund based upon estimated Petroleum Field
decommissioning and site restoration costs in accordance with prudent international
petroleum industry practice, and taking into account interest received and future
interest expected to be eammed on the Decommissioning Reserve Fund. Any
contributions by the Centractor to the Decommissioning Reserve Fund shall be made
in Dollars and shall be deemed Petroleum Costs when paid into the reserve fund, and
shall be recovered by the Contracter in accordance with the provisions of Article 25.
Contributions to the Decommissioning Reserve Fund shall be placed with a first rate
bank approved by the Management Committee in accordance with Article 8.5.

If; at the end of the term of the Production Operations of the Production Area, the
Government decides to take over production operations in the Production Area:

(a) the Govermment shall become liable for its future Decommissioning
Operations;
(b)  the contributions and any interest accumulated in the Decommissioning

Reserve Fund, to the extent that such contributions have been recovered as
Petroleum Costs, shall be paid to the Government; and
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38.5

38.6

38.7

(¢)  the Government shall release the Contractor and the Contractor Entities
from any obligations relating 1o Decommissioning Operations and shall
indemnify the Comtractor and the Contractor Entities for any costs,
liabilities, expenses, claims or obligations associated therewith.

If the Contractor undertakes the Production Area Decommissioning Operations, the
contributions and any interest accumulated in the Decommissioning Reserve Fund
shall be paid o the Contractor and shall be used for the Decommissioning
Operations. The Contractor shall undertake any such Decommissioning Operations
in accordance with prudent international petroleum industry practice in similar
physical and ecological environments.

If the Decommissioning Reserve Fund is paid to the Contractor and the
Decommissioning Reserve Fund is not sufficient to cover all Decommissioning Costs
for the Contract Area, the balance shall be paid by the Contractor and may be
recovered, if applicable, by the Contractor Entities or any of their Affiliates from
any other area which is the subject of another Petroleum Contract (as defined by the
Kurdistan Region Oil and Gas Law) anywhere in the Kurdistan Region and, to the
extent the balance is not recoverable as aforesaid, such remaining balance shall be
paid by the Government to the Contractor.

If the Decommissioning Reserve Fund is paid to the Contractor and the
Decommissioning Reserve Fund exceeds all Decommissioning Costs for the Contract
Area, the balance shall be transferred to the Government.

Any expenditure incurred by the Comtractor in relation with this Article 38,
including any contributions to the Decommissioning Reserve Fund, shall be deemed
Petroleum Costs and shall be recovered by the Contractor in accordance with the
provisions of Article 25.

The Conmtractor shall submit to the Management Committee for approval in
accordance with Article 8.5 a detailed plan for decommissioning the Contract Area
facilities and site restoration (the “Decommissioning Plan”), such Decommissioning
Plan 1o be submitied no later than twenty four (24) Months prior to the date estimated
by the Coatractor for the end of Commercial Production from the Contract Arca,
The Management Committee shall provide comments, if any, on the
Decommissioning Plan within nincty (90) days afier receipt. The Contractor’s
completion of the Decommissioning Operations in accordance, in all material
respects, with the Decommissioning Plan for a Production Area approved by the
Management Committee shall satisfy all of the Contractor’s obligations with respect
to the performance of Decommissioning Operations for such Production Area. In the
event the Govermment does not agree that Decommissioning Operations for a
Production Area were carried out in accordance with the approved Decommissioning
Plan, it must advise the Comtractor within six (6) months of the Coatractor’s
completion of such operations.



ARTICLE 39 - ASSIGNMENT AND CHANGE OF CONTROL

Assignment to Affiliates

39.1

Each Contractor Entity shall be free to sell, assign, transfer or otherwise dispose of
all or part of its rights, obligations and interests under this Contract to an Affiliated
Company or to another Contractor Entity with the prior consent of the
Government, which consent shall not be unrcasonably delayed or withheld.

to Third Parties

39.2

39.3

394

39.5

39.6

Except as provided in Articles 32.8 through 32.17, each Contractor Eatity shall have
the right to sell, assign, transfer or otherwise dispose of all or part of its rights and
interests under this Contract to any third party (not being an Affiliated Company or
another Contractor Entity) with the prior consent of the Government, and each
Coantractor Entity (if any) which consent shall not be unrcasonably delaved or
withheld. Any Contractor Entity proposing to sell, assign, transfer or otherwise
dispose of all or part of its rights and interests under this Contract to any such third
party shall request such consent in writing, which request shall be accompanied by
reasonable evidence of the technical and financial capability of the proposed third
party assignee.

In order for any deed of sale, assignment, transfer or other disposal as provided under
Articles 39.1 or 39.2 to be cffective, the Parties and the relevant third party, if any,
shall enter into a binding and ¢nforceable instrument of assignment and novation,
which shall include an undertaking by the transferce or assignee to fulfil the
obligations under this Contract which comrespond to the interest transferred or

assigned.

By way of clarification, and not in limitation of the foregoing provisions of this
Article 39, the Government shall not be considered 1o be acting unreasonably in
withholding consent to any such assignment if the assignment to such proposed
assignee is deemed contrary to the Government’s interests, as evidenced in writing to
that effect signed by the duly authorised representative of the Government below.

In the event a Contractor Eatity assigns or in any other way transfers its rights and
interests under this Contract, whether in whole or in part, such assignment or transfer
shall not give rise to any Tax, including on the consideration paid or received or on
the income or gain therefrom.

The Government may not at any time transfer any or all its rights and obligations
under this Contract to any Person, including to a Public Company or any other
company or entity, except in accordance with Article 4 and Articles 32.8 through
32.17.



Chaunge of Control

39.7 *“Change of Coatrol” for the purpose of this Article 39.7 means any direct or indirect

40.2

change of the identity to the Person who Controls a Contractor Entity (whether
through merger, sale of shares or of other equity interests, or otherwise) through a
single transaction or series of transactions, from one or more transferors to one or
more transferees, in which the market value of such Contractor entity’s participating
interest (which shall be as specified in the Joint Operating Agreement relating to this
Contract) or where there is only onc Contractor Entity, one hundred percent (100%)
in this Contract represents more than scventy five per cent (75%) of the aggregate
market value of the assets of such Contractor cntity and its Affiliates that are subject
to the Change in Control. For the purpose of this definition: “Control™ means the
direct or indirect ownership or control of the majority of the voting rights of the
applicable entity at its sharcholders’ meetings or their equivalent; and “market
value” shall be determined based upon the amount in cash a willing buyer would pay
a willing seller in an Arm"s Length transaction.

Each Contractor Entity which is or anticipates with a reasonable degree of certainty
that it will be subject to a Change in Control, other than to an Affiliated Company or a
Contractor Eantity, shall notify the Government as soon as practicable after it
becomes aware of the Change in Control or anticipated Change in Control and request
the consent of Govermment, which consent shall not be unreasonably delayed or
withheld.

A Change in Control shall not give rise to any Tax including on the consideration paid
or received or on the income or gain therefrom,

ARTICLE 40 - FORCE MAJEURE

No delay, default, breach or omission of the Contractor in the execution of any of its
obligations under this Contract shall be considered a failure to perform this Contract
or be the subject of a dispute if such delay, default, breach or omission is due 10 & case
of Force Majeure.

In such event the Contractor shall promptly notify the Government in writing and
take all reasonably appropriate measures o perform its obligations under this Contract
to the extent possible, The time resulting from any such delay or curtailment in the
execution of such obligations, increased by the time necessary to repair any damage
resulting from or occurred during such delay or curtailment, shall be added to any
time period provided under this Contract (including the Exploration Period and any
extension thereto, any Sub-Period and any extension thereto and any Development
Period and any extension thereto). The Parties shall meet as soon as possible after the
notification of Force Majeure with a view to using reasonable endeavours to mitigate
the effects thereof.

For the purpose of this Contract, “Forece Majeure” means any cvent that is
unforeseeable, insurmountable and irresistible, not due to any error or omission by the



Contractor but due to circumstances beyond its control, which prevents or impedes
execution of all or part of its obligations under this Contract. Such events shall
include the following:

(a)  war, whether declared or not, civil war, insurrection, riots, civil commotion,
terrorism, any other hostile acts, whether internal or external;

(b) strikes or other labour conflicts;
(c) accidents or blowouts;
(d)  quarantine restrictions or epidemics:

(e)  any act, cvent, happening or occurrence due to natural causes, in particular,
but without limitation, floods, storms, cyclones, fires, lightning, or
carthquakes;

(f)  environmenial restrictions, which the Government has not notified to the
Contractor;

(g)  except in respect of the Government and/or any Public Company which may
be a Contractor Entity, any acts or orders of the Government, any minister,
ministry, department, sub-division, agency, authority, council, committee, or
other constituent clement thereof, any corporation owned and/or controlled by
the any of the foregoing; and

th)  any acts or orders of any other government claiming or asserting jurisdiction
over the subject matter of this Contract, any minister, ministry, department,
sub-division, agency, authority, council, commitice, or other constituent
clement thereof, or any corporation owned and/or controlled by any of the
foregoing.

403 The intention of the Parties is that Force Majeure shall receive the interpretation that
complies most with prudent international petroleum industry practice, Force Majeure
affecting a Contractor Eatity or an Affiliated Company of a Contractor Entity shall
be deemed Force Majeure affecting the Contractor if the consequence of such Force
Majeure prevents the performance of any of the Contractor’s obligations under this
Contract.

ARTICLE 41 - WAIVER OF SOVEREIGN IMMUNITY

41.1 The Govermment hereby fully and irrevocably waives any claim to immunity for
itself or any of its assets,

This waiver includes any claim to immunity from:
(a)  any expert determination, mediation, or arbitration proceedings commenced pursuant

to Article 42;
) 7
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(b)

(€)

41.2

any judicial, administrative or other proceedings to aid the expert determination,
mediation, or arbitration proceedings commenced pursuant to Article 42; and

any effort 1o confirm, enforce or execute any decision, scttiement, award, judgment,
service of process, execution order or attachment (including pre-judgment attachment)
that results from an expert determination, mediation, arbitration or any judicial,
administrative or other proceedings commenced pursuant to this Contract.

Notwithstanding Article 41.1 above, this Article 41 will not apply to the Government
in respect of any claim or proceeding arising out of or related to the exercise of rights
by the Government as set forth in Articles 32.11 and 32.12, in respect of which the
Government expressly reserves all sovereign immunitics.

ARTICLE 42 - ARBITRATION AND EXPERT DETERMINATION

Negotiation, Mediation and Arbitration

42.1

For the purpose of this Article 42.1, “Dispute” shall mean any dispute, controversy or
claim (of any and cvery Kind or type, whether based on contract, tort, statute,
regulation or otherwise) arising out of, relating to, or connected with this Contract or
the operations carried out under this Contract, including any dispute as the
construction, existence, validity. interpretation, enforceability, breach or termination
of this Contract, which arises between the Parties (or between any one or more
entitics constituting the Contractor and the Government).

This Article 42.1 does not apply to any Dispute arising out of, or relating to the
exercise of rights by the Government as set forth in Articles 32.11 and 32.12, which
Disputes shall, except only as provided in Article 32.17, be subject to the exclusive
Jjurisdiction of the courts of the Kurdistan Region located in Erbil.

In the event of a Dispute, the partics to the Dispute shall use their reasonable
endeavours to negotiate promptly in good faith a mutually acceptable resolution of
such Dispute.

Subject to the provisions of Article 42.2, a Party who desires to submit a Dispute for
resolution which has not been promptly resolved as aforesaid shall commence the
dispute resolution process by providing the other parties to the Dispute written notice
of the Dispute (“Notice of Dispute™). The Notice of Dispute shall identify the parties
to the Dispute, shall contain a brief statement of the nature of the Dispute and the
relief requested and shall request negotiations among Senior Representatives.

(a) In the cvent that any Notice of Dispute is given in accordance with this Article
42.1, the parties to the Dispute shall first seck scttlement of the dispute by
negotiation between Senior Representatives. “Semior Representative” means
any individual who has authority to negotiate the settiement of the Dispute for
a party to the Dispute, which for the Government shall mean the Minister of
Natural Resources. Within thirty (30) days after the date of delivery of the
Notice of Dispute, the Senior Representatives representing the parties to the
Dispute shall meet at 38 mutually acceptable date, time and place to exchange



(b)

(c)

relevant information in an attempt to resolve the Dispute. If a Senior
Representative intends to be accompanied at the meeting by a legal adviser,
cach other party shall be given written notice of such intention and its Senior
Representative may also be accompanied at the meeting by a legal adviser.

If the Dispute cannot be resolved by negotiation in accordance with Article
42.1 (a) within sixty (60) days after the date of the receipt by each party to the
Dispute of the Notice of Dispute or such further period as the parties to the
Dispute may agree in writing, any party to the Dispute may seek settiement of
the dispute by mediation in accordance with the London Court of International
Arbitration (“LCIA”) Mediation Procedure, which Procedure shall be deemed
to be incorporated by reference into this Article, and the parties to such
Dispute shall submit to such mediation procedure.

I the Dispute is not settled within the earlier of (A) sixty (60) days of the
appointment of the mediator, or such further period as the parties to the
Dispute may otherwise agree in writing under the mediation procedure under
Article 42.1(b), and (B) one hundred and twenty (120) days after the delivery
of the Dispute Notice, any party to the Disputc may refer the Dispute to, and
seck final resolution by, arbitration under the LCIA Rules, which Rules shall
be deemed to be incorporated by reference into this Article.

(i) Any arbitration shall be conducted by three (3) arbitrators.

(ii)  If thc partics to the Dispute are the Govermment and all the
Contractor Entities, thc Government and the Contractor shall cach
appoint onc (1) arbitrator. If the parties to the Dispute are the
Government and more than one, but not all the Contractor Entities,
the Government shall appoint onc (1) arbitrator and such Contractor
Entities shall appoint one (1) arbitrator. If the partics to the Dispute
arc the Government and one Contractor Eatity, the Government
and such Contractor Entity shall each appoint one (1) arbitrator,

(iii)  In any event, the two arbitrators so appointed shall, in good faith, use
all reasonable endeavours to agree on the appointment of the third
arbitrator, who will chair the arbitral tribunal. In case of failure to
appoint an arbitrator or to agree on the appointment of the thind
arbitrator, Rules of the LCIA shall apply.

(vi)  Arbitration shall take place in London, England. The language to be
used in any prior negotiation, mediation and in the arbitration shall be
English. During the arbitration procedure and until the arbitral
decision, the Parties shall continue to perform their obligations and
take no actions that would impair the Contract. The arbitral award may
be enforced by any court of competent jurisdiction, including in the
Kurdistan Region. Any award shall be expressed in Dollars.

(v)  The Parties agree that the arbitral award shall be final and not subject
to any appeal, including to the Courts of England on issues of Law.



(vi)  With respect to any matter referred to arbitration under Article 43.4,
the arbitral tribunal shall have the authority to amend this Contract to
restore the economic position referred to in Article 43.3.

Expert Determination

422 Any disagreement between the Parties relating to Articles 15.9, 27.2 and 27.7. as well
as any disagreement the Parties agree to refer to an cxpert, shall be submitted to an
expert. The Management Committee shall prepare and agree upon appropriate terms
of reference relating to a disagreement to be submitted to the expert, in accordance
with Article 8.5 (“Terms of Reference”™), as soon as possible after the Effective Date.

(@)

)

(<)

General

The disagreement shall be submitted to an expert appointed by mutual
agreement of the Parties within thirty (30) days following the date of
preparation and agreement of the Terms of Reference by the Management
Committee, If the Parties cannot agree on the choice of the expert within such
thirty (30) day period, at the request of either Party, the expert shall be
appointed by the President of the Energy Institute in London, England. Any
expert appointed must have the necessary qualifications for reviewing and
deciding on the subject matter of the disagreement.

The duties of the expert shall be stated in the Terms of Reference prepared and
agreed by the Management Committee. The Management Committee shall
promptly provide the expert with the agreed Terms of Reference relating to the
disagreement. Each Party shall have the right to give to the expert in writing
any information which it considers useful, provided it does so within forty-five
(45) days afier the expert’s appointment. Such information shall be provided
to the other Party at the same time and such other Party shall be entitled to
provide comments on such information to the first Party and the expert within
thirty (30) days after receiving such information. The expert shall have the
right to review and verify any information he deems useful to assist him in his
review of the disagreement.

The expert shall render his decision within forty-five (45) days of his receipt
of the Terms of Reference and the information referred to in Article 42.2.
Subject to the provisions of Article 15.9, any decision of the expert shall be
final and shall not be subject 1o any appeal, except in the case of manifest
error, fraud or malpractice. Any costs and expenses associated with the expert
determination shall be shared equally between the Parties.

42.3 No negotiation, mediation, arbitration or expert determination procedure under this
Article 42 shall exempt the Parties from fulfilling their respective legal and/or
contractual obligations.

e Y



ARTICLE 43 - GOVERNING LAW, FISCAL STABILITY, AMENDMENTS AND

VALIDITY

Governing Law

43.1

This Contract, including any dispute arising therefrom, thereunder or in relation
thereto and the agreement to arbitrate in Article 42 , shall be governed by English law
(except any rule of English law which would refer the matter to another jurisdiction),
together with any relevant rules, customs and practices of international law, as well as
by principles and practice generally accepted in petroleum producing countries and in
the international petroleum industry.

Fiseal Stabilit
43.2 The obligations of the Contractor in respect of this Contract shall not be changed by

43.3

434

the Government and the general and overall equilibrium between the Parties under
this Contract shall not be affected in a substantial and lasting manner,

The Government guarantees to the Contractor, for the entire duration of this
Contract, that it will maintain the stability of the legal, fiscal and economic conditions
of this Contract, as they result from this Contract and as they result from the laws and
regulations in force on the date of signature of this Contract. The Contractor has
entered into this Contract on the basis of the legal, fiscal and economic framework
prevailing at the Effective Date. If, at any time after the Effective Date, there is any
change in the legal, fiscal and/or economic framework under the Kurdistan Region
Law or other Law applicable in or to the Kurdistan Region which detrimentally
affects the Contractor, the Contractor Entities or any other Person entitled to
benefits under this Contract, the terms and conditions of the Contract shall be altered
s0 as to restore the Contractor, the Contractor Entities and any other Person entitled
to benefits under this Contract to the same overall economic position (taking into
account home country taxes) as that which such Person would have been in, had no
such change in the legal, fiscal and/or economic framework occurred.,

If the Contractor believes that its economic position, or the economic position of a
Contractor Entity or any other Person entitled to benefits under this Contract, has
been detrimentally affected as provided in Article 43.3, upon the Contractor’s
written request, the Partics shall meet 1o agree on any necessary measures or making
any appropriate amendments to the terms of this Contract to re-cstablishing the
equilibrium between the Parties and restoring the Contractor, the Comtractor
Entities or any other Person entitled to benefits under this Contract to the position
(taking into account home country taxes) it was in prior to the occurrence of the
change having such detrimental effect. Should the Parties be unable to agree on the
merit of amending this Contract and/or on any amendments to be made to this
Contract within nincty (90) days of the Contractor’s request (or such other period as
may be agreed by the Partics), the Comtractor may refer the matter in dispute to
arbitration as provided in Article 42.1, without the necessity of first referring the
matier to negotiation and mediation.



43.5

43.6

Without prejudice to the generality of the foregoing, the Contractor shall be entitled
to the benefit of any future changes to the petroleum legislation or any other
legislation complementing, amending or replacing it.

The Parties agree to cooperate in all possible ways with a view to fully achieving the
objectives of this Contract. The Government shall facilitate the performance of the
Petroleum Operations by promptly granting to the Contractor any necessary
authorisation, permit, licence or access right and making available any cxisting
facilitics and services with a view to the Parties obtaining maximum mutual benefit
from the Contract,

Amendments

437

438

439

Any amendment to this Contract shall be the subject of a formal amendment, duly
approved in writing by the Partics and subject to the same conditions of validity as
this Contract. Notwithstanding the foregoing, the Govermment has the right and
authority to waive the application of its rights under the provisions of this Contract on
a case-by-case basis without having to fulfil the conditions of validity of this Contract,
provided that such waiver is conducive to, or in the best interests of, cfficient
management of the Contract Area and provided that Contractor shall so request.

This Contract constitutes the entire agreement of the Parties and supersedes any and
all prior undersiandings or agreements in respect of the subject matter of this
Contract,

Unless otherwise expressly stated elsewhere in this Contract, no failure or delay of
any Party to exercisc any right, power or remedy under this Contract shall operate as a
waiver thereof; nor shall any single or partial exercise of any such right, power or
remedy preclude any other or future exercise thereof or the exercise of any other right,

power or remedy.

Validity
43.10 As signatories to this Contract for and on behalf of the Government, the Ministry of

Natural Resources in the Kurdistan Region and the Regional Council for the Oil and
Gas Affairs of the Kurdistan Region - Iraq hereby represent that they agree and
approve this Contract for the purposes of the Kurdistan Region Oil and Gas Law.

ARTICLE 44 - NOTICES

All notices, demands, instructions, waivers, consents or other communications to be
provided pursuant to this Contract shall be in writing in English, shall be effective
upon receipt, and shall be sent by receipted hand delivery or by email (followed by
delivery by reputable international air courier company with an establishment in Erbil
in the Kurdistan Region) to the following addresses:



442

To the Government:

Attention:

His Excellency the Minister of Natural Resources
Address:

Ministry of Natural Resources

Kurdistan Regional Government

Erbil, Kurdistan, Iraq

Email: mnr@krgoil.com

To the Contractor:

Murphy Central Dohuk Oil Co., Ltd.:

Attention:  Vice President — Africa, Europe, Latin America
Address: 16290 Katy Freeway, Suite 600

Houston, TX 77055
USA

Email: harry _howard@murphyoilcorp.com

Petroquest Petrol ve Enerji Ticaret Sanayi Limited Sirketi:
Atteation:  Ahmet Muhassilogiu

Address: Maya Akar Plaza Kat: 16 D:62 Esentepe
Istanbul Turkey

Email: ahmet. muhassiloglu@petroquestpetrol.com

A notice delivered by email (followed by air courier) shall, save for manifest error, be
deemed to have been delivered upon its transmission by email.

The above address and/or designated representative of any of the Parties may be
changed on giving ten (10) days prior notice to the other Party delivered pursuant to
Article 44.1.



45.1

45.2

453

454

45.5

ARTICLE 45 - TERMINATION

Subject to the provisions of Article 45.5, the Government shall have the right to
terminate this Contract in the event the Contractor:

(a) fails to meet a material financial obligation expressly stated in this Contract; or

(b)  during the First Sub-Period does not carry out drilling as detailed in Article
10.2 or, during the Second Sub-Period (or carlier), does not carry out drilling,
as detailed in Article 10.3; or

(¢)  interrupts Production for a period of more than nincty (90) consecutive days
with no cause or justification acceptable in accordance with this Contract or
under prudent international petroleum industry practice, it being recognised
that Force Majeure is an acceptable justification for such interruptions; or

(d) intentionally extracts or produces any mineral which is not covered by the
object of this Contract, unless such extraction or production is expressly
authorised or unavoidable as a result of operations carried out in accordance
with prudent intermnational petroleum industry practice;

(¢) if the Comtractor comprises solely one entity, is declared bankrupt in
accordance with applicable Law; or

(f) wilfully refuses to abide by negotiation, mediation, arbitration or expert
decision under Article 42.

The Government may also terminate the Contract only in respect of one Contractor
Eatity if such entity is subject to a Change of Control for which the Government has
not given its authorisation in accordance with Article 39.7.

At any time prior to the Development Period, the Contractor shall have the right to
terminate this Contract by surrendering the entire Contract Area in accordance with
the provisions of Article 7.

During the Development Period, the Contractor shall have the right to terminate this
Contract at any time by surrendering all Production Areas, provided its then current
obligations have been satisfied in accordance with this Contract.

If the Government intends to exercise its right to terminate this Contract pursuant to
Article 45.1. it shall first comply with the following provisions:

(@)  The Government shall notify the Contractor of its intention to terminate this
Contract stating the reasons for such termination and requesting the latter:

(i)  toremedy the default; or
(if)  to propose acceptable compensation.



45.6

45.7

46.2

46.3

46.4

(b)  If, within three (3) Months after the notice referred to in Article 45.5(a), the
Contractor has not remedied the situation complained of by the Government
to its satisfaction or offered compensation acceptable to the Government in
cach case acting reasonably, the Government shall notify the Contractor in
writing that the Contract shall be terminated from the termination date detailed
in such notice. This Contract shall terminate on such termination date unless
the Conmtractor issues a notice of dispute as provided under Article 42, in
which case this Contract shall remain in force until a final settlement of the
dispute has been reached in accordance with the dispute resolution provisions
of Article 42.

The foregoing provisions of this Article 45.5 are subject to the proviso that, in case of
a dispute where there has been breach of this Contract which has been submitted to
dispute resolution pursuant to Article 42, the Government shall not be entitled to
exercise its right to terminate this Contract prior to a final determination under Article
42 in favour of the Government,

If the Government terminates this Contract pursuant to the provisions of Articles
45.1 and 45.5, the Contractor shall lose all its rights and interests under this Contract,
Notwithstanding the foregoing, the provisions of Articles 14.10, 16.7, 30, 31, 32.5,
35.1, 35.3, 354, 35.7, 36, 38.2(c), 41, 42, 43.] to 43.6 and 46.4 shall survive the
termination or expiry of this Contract.

If the Contract is terminated under Article 45.2 or 46,1 the interest of the relevant
Contractor Entity shall bc transferred 1o the other Contractor Entities in the
proportions in which their respective percentage interests bear to the aggregate of
their respective percentage interests under the relevant Joint Operating Agreement or
in such other proportions as such Contractor Entities shall agree between them for
the market value thereof (as such term is defined in Article 39.7). Such transfer shall
not give rise to any Tax including on the consideration paid or received or on the
income or gain therefrom,

ARTICLE 46 — APPLICATION OF CORRUPTION LAWS

Each Coatractor Entity agrees that if it is, at any time, reasonably proven to be in
breach of Kurdistan Region Law concerning corruption any Contractor Entity or the
Government may terminate this Contract in respect of the defaulting Contractor
Entity,

If this Contract is reasonably proven to have been obtained in violation of Kurdistan
Region Law concerning corruption, this Contract is void ab initio.

Each Contractor Entity and the Government agrees to comply with the United States
Forcign Corrupt Practices Act, as amended from time to time.

Any Party in breach of Article 46,3 agrees that it shall be liable to the other Parties for
any losses, expenses and damage it may cause to them as a result of the breach of
Article 46.3, and shall defend, indemnify and hold harmless such Parties with respect




10 all claims for such loss, expense and damage.

ARTICLE 47 -COUNTERPARTS; EFFECTIVE DATE

The Partics may exccute this Contract in counterparts, each of which constitutes an original,
and all of which, collectively, constitute only one agreement. The signatures of all of the
Pmksmdmawcummmmww&liveqofmmooumm
signature page by facsimile or clectronic scan is as effective as executing and delivering this
Contract in the presence of the other Parties. This Contract is effective upon delivery of one
exccuted counterpart from each Party to cach of the other Parties. In proving this Contract, a
Party must produce or account only for the executed counterpart of the Party to be charged.

[Signature page follows. |



Entered into as of [4F. J@+  2010.

For the KURDISTAN REGIONAL GOVERNMENT
.

&5

By : By : A ——
Salih Ashti Hawrami

Prime Minister Minister of Natural Resources
Kurdistan Regional Government Kurdistan Regional Government
On behalf of the Regional Council On behalf of the Ministry of Natural
for the Oil and Gas Affairs of Resources in the Kurdistan Region
the Kurdistan Region - Iraq

For each Contractor Eatity

PETROQU OL VE ENERJI TICARET SANAYI LIMITED SIRKETI

Name: Ahinet Muhassilogiu

Its; General Manager

[Signature Page to Central Dohuk PSC|
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ANNEX A
Map showing coordinates of Central Dohuk Block Contract Arca corner points
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1.1

1.2

1.3

14

1.4.1

1.4.2

1.43

ANNEX B

PARAGRAFPH | - GENERAL PROVISIONS

Purpose

To classify expenditures, define further Petroleum Costs (in addition to those defined
as such in the Articles of the Contract), and prescribe the manner in which the
Contractor’s Accounts shall be prepared and approved.

Definitions

Words and phrases to which a meaning has been assigned in Article | or other
Articles of the Contract shall have the same meaning when used in this Annex.

Inconsistency

In the cvent of any inconsistency or conflict between the provisions of this Annex and
the other provisions of the Contract, then the other provisions of the Contract shall

prevail,
Accounting Records and Reports

The Contractor shall maintain the Accounts in accordance with Article 15.1 and in
accordance with this Accounting Procedure, including in accordance with the charts
of Accounts agreed under Paragraph 1.4.2,

Within sixty (60) days of the Effective Date, the Contractor shall submit to and
discuss with the Government a proposed outline of charts of Accounts, which outline
shall be in accordance with generally accepted standards and recognized accounting
systems and consistent with normal petroleum industry practice and procedures.
Within ninety (90) days of receiving the above submission, the Government shall
either provide written notification of its approval of the proposal or request in writing
revisions to the proposal. Within onc hundred and eighty (180) days afier the
Effective Date, the Contractor and the Government shall agree on the outline of
charts of Accounts which shall describe the basis of the accounting system and
procedures to be developed and used under this Contract. Following such agreement,
the Contractor shall expeditiously prepare and provide the Government with formal
copies of the comprehensive charts of Accounts and manuals related to the
accounting, recording and reporting functions, and procedures which are, and shall be,
observed under the Contract.

Notwithstanding the generality of the foregoing, the Contractor shall make regular
Statements relating to the Petroleum Operations. These Statements are as shown:

(a) Production Statement (as indicated in Paragraph 6).



1.44

L5

L6

L.6.1

1.6.2

1.63

1.64

(b)  Value of Production and Pricing Statement (as indicated in Paragraph 7).
(¢)  Cost Recovery and Share Account Statement (as indicated in Paragraph 8).
(d)  Statement of Expenditures and Receipts (as indicated in Paragraph 9).

(e) Final End-of-Year Statement (as indicated in Paragraph 10).

() Budget Statement (as indicated in Paragraph 12).

All reports and statements shall be prepared in accordance with the Contract,
Kurdistan Region Law, and where there are no relevant provisions of cither of these,
in accordance with prudent international petroleum industry practice.

Language and Units of Account

All Accounts shall be maintained and prepared in the English language and shall be
recorded in Dollars. Where necessary for clarification, the Contractor may also
maintain Accounts in other currencies.

Audit and Inspection Rights of the Goverament

In addition to the provisions of Articles 15.3 to 15.7 and 15.9, the following
provisions shall apply to any audit carried out in accordance with Articles 15.3 to
15.7:

For purposes of auditing, the Government, acting reasonably and in accordance with
prudent intemational petroleum industry practice, may examine and verify, at
reasonable times upon reasonable prior written notice to the Contractor, all charges
and credits relating to the Petroleum Operations, such as books of account, accounting
entries, material records and inventories, vouchers, payrolls, invoices and any other
documents, correspondence and records including electronic records reasonably
considered necessary by the Government to audit and verify the charges and credits,
values and treatments.

Furthermore, the auditors shall have the right in connection with such audit, to visit
and inspect at reasonable times, all sites, plants, facilities, warehouses and offices of
the Contractor directly or indircctly serving the Petroleum Operations and to
question personnel associated with those Petroleum Operations.

Where the Government requires verification of charges made by an Affiliated
Company of the Contractor, the Governmeat shall have the right to obtain an audit
certificate for such changes from an internationally recognized firm of public
accountants acceptable to both the Government and the Contractor, which may be
the Contractor’s statutory auditor.

All agreed adjustments resulting from an audit shall be promptly made in the
Contractor's Accounts and any consequential adjustments to payments due to the
Contractor or to the Government, a5 the case may be, shall be made promptly.



.64 When issues are outstanding with respect to an audit, the Contractor shall maintain
the relevant documents and permit inspection thereof until the issue is resolved,

1.7  Payments

Unless as otherwise provided in Article 24, Article 29 or other Articles of the
Contract:

1.7.1  All payments between the Parties shall, unless otherwise agreed, be in Dollars and be
made through a bank designated in writing by each receiving party; and all sums due
under the Contract shall be paid within thirty (30) days following the end of the
Month in which the obligation to make such payment occurred.

1.7.2  All sums due by one party to the other under the Contract shall, for cach day such
sums are overdue, bear interest compounded monthly at LIBOR plus two per cent

(2%).

1.8  Currency Exchange Rates

In addition to the provisions of Article 29, the following provisions shall apply to any
exchanges of currency carried out in accordance with Article 29:

1.8.1 Amounts received and Petroleum Costs incurred, shall be converted from other
currencies into Dollars in accordance with the Contractor's ususl accounting
procedures which shall reflect generally accepted accounting practices in the
international petroleum industry, and with reference to exchange rates obtained in
accordance with Article 29,

1.9  Accrual Basis and Reports

All books and Accounts shall be prepared on an accrual basis in accordance with
generally accepted accounting principles used in the international petroloum industry.

1.10 Values and Treatments

Values and treatments proposed by the Coatractor relating to all Petroleum Costs
shall be subject to challenge by the Government in the course of audit to ensure that
they are in accordance with the provisions of this Accounting Procedure.

PARAGRAPH 2 - CLASSIFICATION, DEFINITION AND ALLOCATION OF
COSTS AND EXPENSES

2.1  Segregation of Costs and Expenses

Petroleum Costs shall be segregated in accordance with the purposes for which such
Petroleum Costs are made. The purposes which shall qualify are:

(a)  those which have been included in the approved Work Program and Budget
for the year in which the Costs and Expenditures are made;
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(b)  eéxpenditures incurred in cases of emergency as set out in Articles 11.7, 13.5.
13.9 35.5, 35.6 and any other Articles of the Contract;

(¢)  any other purposes agreed in the Articles of the Contract; and
(d)  other items which have been agreed by the Parties from time to time.

All Petroleum Costs recoverable under Paragraph 3 relating to Petroleum Operations
shall be classified, defined and allocated as set out below,

Exploration Costs

Exploration Costs are all direct and allocated indirect costs and expenditures incurred
in carying out the Exploration Operations, including all direct and allocated indirect
costs and expenditures incurred in the search for Petroleum in an area which is, or was
at the time when such costs and expenses were incurred, part of the Contract Area
including:

Aerial, geophysical, geochemical, paleontological, geological, topographical and
seismic surveys and studies and their interpretation and purchased geological and

geophysical information.
Stratigraphic test hole drilling and water well drilling.

Labour, materials, supplies, and services used in drilling and formation testing of
wells with the object of finding Petroleum or Appraisal Wells excluding any costs of
the subsequent completion of such wells as producing wells,

Facilities to the extent used in support of the purposes described in Paragraphs 2.2.1,
2.2.2 and 2.2.3, including access roads.

That portion of all service expenditures and that portion of all general and
administrative expenditures directly attributable 1o Exploration Costs or allocated
thereto on a consistent and equitable basis.

Any other expenditures incurred in the search for and appraisal of Petroleum after the
Effective Date and not otherwise covered under this Paragraph 2.2,

Gas Marketing Costs

Gas Marketing Costs are all direct and allocated indirect costs and expenditures
incurred in carrying out Gas Marketing Operations and include that portion of all
service expenditures and that portion of all general and administrative expenditures
directly attributable 1o Gas Marketing Costs or allocated thereto on a consistent and
equitable basis,

Development Costs

Development Costs are all direct and allocated indirect costs and expenditures

incurred in camrying out Development Operations including all direct and allocated
indirect costs and expenditures incurred in:
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24.1

242

243

244

2.6

2.7

Drilling wells which are completed as producing wells and drilling wells for purposes
of producing from a Petroleum rescrvoir, whether these wells are dry or producing
and drilling wells for the injection of water or gas to enhance recovery of Petroleum.

Completing wells by way of installation of casing or equipment or otherwisc after a
well has been drilled for the purpose of bringing the well into use as a producing well
or as a well for the injection of water or gas to enhance recovery of Petroleum.

The costs of Petroleum production, transport and storage facilities such as pipelines,
flow lines, production and treatment umits, wellhead equipment, subsurface
equipment, enhanced recovery systems, Petroleum storage facilities, and access roads
for production activities,

Engincering and design studies for the wells and facilities referred to in Paragraphs
24.1,242and 243,

And including that portion of all service expenditures and that portion of all general
and administrative expenditures directly attributable to Development Costs or
allocated thereto on a consistent and equitable basis; and any other expenditure
incurred in the Development Operations and not otherwise covered under

Paragraph 2.3.
Production Costs

Production Costs are all direct and allocated indirect costs and expenditures incurred
in carrying out Production Operations, including all direct and allocated indirect costs
and expenses incurred in Petroleum Operations after First Production which are other
than Exploration Costs, Gas Marketing Costs, Development Costs and
Decommissioning Costs. Production Costs include that portion of all service
expenditures and that portion of all gencral and administrative expenditures directly
attributabie to Production Costs or allocated thereto on a consistent and equitable
basis.

Decommissioning Costs

Decommissioning Costs are all direct and allocated indirect costs and expenditures
incurred in carrying out Decommissioning Operations and include that portion of all
service expenditures and that portion of all general and administrative cxpenditures
directly auributable to Decommissioning Costs or allocated thereto on a consistent
and equitable basis, and the Decommissioning Reserve Fund shall be determined on
such basis, in advance of incurring such costs, as provided in Article 38 and, for the
purposes of cost recovery, the contributions to the Decommissioning Reserve Fund
shall be recovered in ce with Article 38.

Service Expenditures

Service expenditures are expenditures in support of Petroleum Operations including
warehouses, vehicles, motorized rolling equipment, aircraft, fire and security stations,
workshops, water and sewerage plants, power plants, housing, community and
recreational facilities and fumniture, tools and equipment used in these activities.
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Service expenditures in any Calendar Year shall include the costs incurred in such
year to purchase and/or construct the said facilities as well as the annual costs of
maintaining and operating the same. All service expenditures shall be regularly
allocated as specified in Paragraphs 2.2.5, 2.3, 2.4, 2.5 and 2.6 to Exploration Costs,
Gas Marketing Costs, Development Costs, Production Costs and Decommissioning
Costs respectively and shall be separately shown under each of these categorics.
Where service expenditures are made in respect of shared facilities, the basis of
allocation of costs to Petroleum Operations shall be consistent and equitable and shall
be specified.

General and Administrative Expenditures
General and administrative expenditures are:

All main office, field office and gencral administrative expenditures in the Kurdistan
Region including supervisory, accounting, procurement and employee relations
services,

Where the Contractor is an Affiliate of a group of companies whose headquarters is
Abroad (a “Foreign Contractor”), an annual overhead charge shall be made for
services rendered (excluding the direct expenditures as referred in Paragraph
3.1.2.(b)) by any Affiliate of the Foreign Contractor outside the Kurdistan Region 0
support and manage Petroleum Operations under the Contract, or where the
Contractor, not being a Foreign Contractor draws upon the services of an Affiliate
within the Kurdistan Region, an annual overhcad charge shall be made for services
rendered (excluding the direct expenditures as referred in Paragraphs 3.1.2.(a) and
(b)) by such Affiliate to support and manage Petroleum Operations under the Contract
(“Pareat Company Overhead™).

Parent Company Overhead will be deemed 1o cover the actual cost (being salaries,
wages and labour burden, employee benefits, travel, hotel and other normally
reimbursable expenses paid by the Affiliate of a Contractor in accordance with its
standard personnel policy in force in the relevant period, provision of office
accommodation and provision of services reasonably necessary for operation and
maintaining such staff offices) incurred for services rendered by those functions of
Contractor’s Affiliate, such as, but not limited to, intemational production
headquarters, international exploration headquarters, treasury, payroll, taxation,
insurance, legal, communications, computer services, controllers, personnel,
executive administrative management, rescarch and development, central engineering
and process engineering which:

(a)  cannot, without unreasonable effort and/or expenditure or without the release
of confidential data proprietary to any of the Contractor's Affiliates, be
charged under any other section of this Annex; and

(b)  are properly allocable to Petroleum Operations under the Contract. It is
understood, however, that services performed by the departments listed above
and other corporate departments which directly benefit Petroleum Operations
under the Contract shall be charged as direct costs in accordance with

Paragraph 3.



In respect of the costs of the Contractor’s Parent Company Overhead, as described
above, the Contractor shall charge monthly to Petrolcum Operations an amount
equal to the total of the following:

2.8.2.1 Exploration Overhead

The Contractor shall be cntitled to an annual charge based on a sliding scale
percentage and charged monthly to Petrolcum Operations. The basis for applying this
percentage shall be the total of Exploration Costs and Gas Marketing Costs during
each Calendar Year (exclusive of this Exploration Overhcad) or fraction thereof less
expenditures which have been subjected to the two (2) per cent fee, referred to in
Paragraph 3.1.8(b). The sliding scale percentage shall be the following:

For the first four million Dollars (US$4,000,000) four per cent (4%)
For the next four million Dollars (US$4,000,000) three per cent (3%)
Over eight million Dollars (US$8,000,000) two per cent (2%)

The foregoing percentages may be reviewed but not more ofien than annually, and
any approved appropriate adjustment shall be made, if necessary, prospectively,

2.8.2.2 Development, Production and Decommissioning Operations Overhead

The overhead rates applicable to Development, Production and Decommissioning
Operations shall be agreed between the Parties in due course and shall incorporate the
following guidclines:

(a)  The Contractor’s charges must be charged as direct charges whenever
possible. Overhead charges exist only to compensate the Contractor’s
Affiliates for costs which are properly allocable to Petroleum Operations
under the Contract but which canpot, without unreasonable effort and/or
refease of confidential data proprictary o the Comtractor’s Affiliates, be
charged under any other section. Overhead costs are billed monthly.
Overhead must be commensurate with services rendered and based on actual
cost studies but may not exceed an amount calculated as a percentage of
certain annual expenditures excluding Exploration Costs and

(b)  That percentage as well as the types of expenditures, which affect overhead
and those, which do not, shall be agreed among the Parties,

(¢)  The maximum percentage rates may be revised by mutual agreement not more
ofien than annually. The initial maximum pereentage rates and the types of
expenditures to which they apply shall be agreed as soon as the Parties possess
reasonably reliable cost estimates for the relevant Production Arca.

(d)  Overhead charges are not subject to audit by Government.

(¢) The Contractor shall upon request fumish st the end of each relevant
Calendar Year to the Government a confirmation by its statutory auditor that
the overhead costs actually charged do not duplicate any other charges and
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that the method used in allocating overhcad to Petroleum Operations
hercunder as opposed to other activities is reasonable and in accordance with
gencrally accepted accounting practices.

The Contractor must budget for overhead charges.

2.8.3  All general and administrative expenditures shall be regularly allocated as specified in
Paragraphs 2.2.5, 2.3, 24, 2.5 and 2.6 to Exploration Costs, Gas Marketing Costs,
Development Costs, Production Costs and Decommissioning Costs respectively and
shall be separately shown under each of these categories.

PARAGRAPH 3 - COSTS, EXPENSES, EXPENDITURES AND CREDITS OF THE
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CONTRACTOR

Costs Recoverable Without Further Approval of the Government

Petroleum Costs incurred by the Contractor pursuant to the Contract as classified
under the headings referred to in Paragraph 2 shall be recoverable for the purpose of
Article 25 of the Contract (except to the extent provided in Paragraph 4 or clsewhere
in this Annex), subject to audit as provided for in Article 15 and in Paragraph 1.6.

Surface Rights

All direct costs necessary for the acquisition, renewal or relinquishment of surface
rights acquired and maintained in force for the purposes of the Contract.

Labour and Associated Labour Costs

(@)

(b)

The Contractor's locally recruited employees based in the Kurdistan Regiom:
Costs of all Contractor's locally recruited employees who are directly
engaged in the conduct of Petroleum Operations under the Contract in the
Kurdistan Region. Such costs shall include the costs of salaries, wages,
bonuscs, overtime, cmployee benefits and Govermment bencfits for
employees and levies imposed on the Contractor as an cmployer,
transportation and relocation costs within the Kurdistan Region of the
employee and such members of the employee's family (limited to spouse and
dependent children) as required by law or customary practice in the Kurdistan
Region. If such employees are engaged in other activities in the Kurdistan
Region, in addition to Petroleum Operations, the cost of such employees shall
be apportioned on a time sheet basis according to sound and acceptable
accounting principles.

Assigned Personnel: Costs of salaries and wages including bonuses of the
Contractor’s employees directly engaged in the conduct of the Petroleum
Operations under the Contract, whether temporarily or permanently assigned,
irrespective of the location of such employees, it being understood that in the
case of those personnel only a portion of whose time is wholly dedicated to
Petroleum Operations under the Contract, only that pro-rata portion of
applicable salaries, wages, and other costs as delincated in Paragraphs
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3.1.2(c), (d), (e). (1) and (g), shall be charged and the basis of such pro-rata
allocation shall be specified.

(¢)  The Contractor’s costs regarding holiday, vacation, sickness and disability
benefits and living and housing and other customary allowances applicable to
the salaries and wages chargeable under Paragraph 3.1.2(b).

(d)  Expenses or contributions made pursuant to assessments or obligations
imposed under Law which are applicable to the Contractor’s cost of salarics
and wages chargeable under Paragraph 3.1.2(b).

(¢)  The Contractor's cost of ecstablished plans for employees' group life
insurance, hospitalization, pension, stock purchases, savings, bonus, and other
benefit plans of a like nature customarily granted to the Comtractor's
employees, provided however that such costs are in accordance with generally
accepted standards in the international petroleum industry, applicable to
salaries and wages chargeable to Petroleum Operations under
Paragraph 3.1.2(b).

(f) Actual transportation and travel expenses of employees of Contractor,
including those made for travel and relocation of the expatriate employees,
including their families and personal effects, assigned to the Kurdistan Region
whose salarics and wages are chargeable to Petroleum Operations under
Paragraph 3.1.2(b).

Actual transportation expenses of expatriate personnel transferred to Petroleum
Operations from their country of origin shall be charged to the Petroleum Operations.
Transportation expenses of personnel transferred from Petroleum Operations to a
country other than the country of their origin shall not be charged to the Petroleum
Operations. Transportation cost as used in this section shall mean the cost of freight
and passenger service, meals, hotels, insurance and other expenditures related to
vacnimmdu-nsfcrmdmdamhomedunderd'eConthsstmdmdpemnel
policies. The Contractor shall ensurc that all expenditures related o
costs are equitably allocated to the activitics, which have benefited from the personnel
concemned.

(2)  Reasonable personal expenses of personnel whose salaries and wages are

chargeable to Petroleum Operations under Paragraph 3.1.2(b) and for which
expenses such personnel are reimbursed under the Contractor’s standard

personnel policies. In the event such expenses are not wholly attributable to
Petroleum Operations, the Petroleum Operations shall be charged with only
the applicable portion thercof, which shall be determined on an equitable
basis.

tion and Em Relocation

The cost of transportation of employces, equipment, materials and supplies other than
as provided in Pamagraph 3.1.2(f) necessary for the conduct of the Petroleum
Operations under the Contract along with other related costs such as, but not limited



to, import duties, customs fees, unloading charges, dock fees, and inland and ocean
freight charges.

3.1.4  Charges for Services

(a)

(b)

Third Parties

The actual costs of contract services, services of professional consultants,
utilities, and other services necessary for the conduct of the Petroleum
Operations under the Contract performed by third parties other than an
Affiliate of the Contractor.

Affiliates of the Contractor

() Professional and Administrative Services Expenses: cost of
professional and administrative services provided by any Affiliates of
the Contractor for the dircct benefit of Petroleum Operations,
including services provided by the production, exploration, legal,
procurcment, financial, insurance, accounting and computer services
divisions other than those covered by paragraphs 3.1.4 (b) (ii), 3.1.6
and 3.1.8 (b) which Comtractor may usc in licu of having its own
employees. Such charges shall reflect the cost of providing their
services. Such charges shall not include any element of profit and shall
be no more or less favourable than similar charges for other operations
carried on by the Coatractor and its Affiliates. The chargeout rate
shall include all costs incurred by Affiliates incidental to the
employment of such personnel including all Labour and Associated
Labour Costs and the cost of maintaining and operating offices and
providing all support services for such personnel. Costs of travel of
such personnel in respect of Petroleum Operations will be directly
charged. The charges for such services shall not exceed those
prevailing if performed by non-Affiliated third parties, taking into
account the quality and availability of such services. Where the work is
performed outside the home office base of such personnel, the daily
rate shall be charged from the date such personnel leave the home
office base where they usually work up to their return thereto,
including days which are not working days in the location where the
work is performed, excluding any holiday entitlements derived by such
personnel from their employment at their home office base.

(i)  Scientific or Technical Personnel: cost of scientific or technical
personnel services provided by any Affiliate of the Contractor for the
direct bencfit of Petroleum Operations, which cost shall be charged on
a cost of service basis and shall not include any element of profit. The
chargeout rate shall include all costs incurred by AfTiliates incidental o
the employment of such personnel including all Labour and Associated
Labour Costs and the cost of maintaining and operating offices and
providing all support services for such personnel costs of travel of such
personnel in respect of Petroleum Operations will be directly charged.
The charges for such services shall not exceed those prevailing if
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performed by non-affiliated third parties, taking into account the
quality and availability of such services. Unless the work to be done
by such personnel is covered by an approved Work Program and
Budget, the Contractor shall not authorize work by such personnel
without approval of the Government,

Equipment and facilities: use of equipment and facilities owned and
furnished by the Contractor's Afiliates, at rates commensurate with
the cost of ownership and operation; provided, however, that such rates
shall not exceed those currently prevailing for the supply of like
equipment and facilitics on comparable terms in the arca where the
Petroleum Operations are being conducted and shall be on an arm’s
length basis. On the request of the Government, the Contractor shall
provide the Government with evidence of such rates being on an
arm’s length basis. (If the Government considers that any such rate is
not on an arm’s length basis then the Goverament has the right o
refer the matter to an expert pursuant to Article 42.2 of the Contract).
The equipment and facilities refoerred to herein shall exclude major
investment items such as (but not limited to) drilling rigs, producing
platforms, oil treating facilities, oil and gas loading and transportation
systems, storage and terminal facilities and other major facilities, rates
for which shall be subject to separate agreement with the
Government.

3.1.5 Communications

Cost of acquiring, leasing, installing, operating, repairing and maintaining
communication systems including radio and microwave facilities within and between
the Contract Area and the Contractor’s nearest base facility.

Office and Miscellancous Facilities

Net cost to the Contractor of establishing, maintaining and operating any office, sub-
office, warchouse, housing or other facility directly serving the Petroleum Operations.
If any such facility services more than one contract area the net costs thereof shall be
allocated on an equitable basis in accordance with prudent international petroleum

L6

3.1.7

industry practice.

Ecological and Environment

(a) Costs incurred in the Contract Area as a result of legislation for archaeological
and geophysical surveys relating to identification and protection of cultural
sites or resources;

(b)  Costs incurred in environmental or ecological surveys required by regulatory

authorities, including an environmental impact assessment commissioned
pursuant to Article 37.5 of the Contract and any other costs incurred in
complying with the requirements of Article 37;

1



3.1.8

(c)

(d)

(e)

Costs to provide or have available pollution containment and removal
equipment;
Costs of actual control and cleanup of oil spills, and of such further
responsibilities resulting therefrom as may be required by applicable laws and
regulations;

Costs of restoration of the operating environment incurred pursuant to an
approved scheme prepared in accordance with Article 38 of the Contract;

() Any costs incurred for the decommissioning of facilities and site restoration,
including any related activity requircd by the Government or other competent
authority or by the Contract; and

(8)  Any contributions made by the Contractor to the Decommissioning Reserve
Fund in accordance with Article 38, when such contributions are made.

Material and Equipment Costs

Costs of materials and supplies, equipment, machines, tools and any other goods of a
similar nature used or consumed in Petroleum Operations subject to the following:

(a)

(b)

(©)

Acquisition - the Contractor shall only supply or purchase materials for use
in Petroleum Opcerations that may be used in the foresecable future. The
accumulation of surplus stocks and inventory shall be avoided so far as is
reasonably practical and consistent with efficient and economical operations.
Inventory levels shall, however, takc into account the time lag for
replacement, emergency needs, weather conditions affecting operations and
similar considerations,

Componcats of costs, arm’s length tramsactions - cxcept as otherwise
provided in paragraph 3.1.8(d), material purchased by the Contractor in arm's
length transactions in the open market for use in the Petroleum Operations
under the Contract shall be valued to include invoice price less trade and cash
discounts (if any), licence fees, purchase and procurement fees plus freight
and forwarding charges between point of supply and point of shipment, freight
to port of destination, insurance, taxes, customs dutics, consular fees, excise
taxes, other items chargeable against imported materials and, where
applicable, handling and transportation expenses from point of importation to
warchouse or operating site. Where an Affiliate of the Contractor has
arranged the purchase, coordinated the forwarding and expediting effort, its
costs should not exceed those currently prevailing in normal arm’s length
transactions on the open market and in any case shall not exceed a fee equal 10
two per cent (2%) of the value of the materials added to the cost of the

materials purchased.
Accounting - such material costs shall be charged to the accounting records
and books in accordance with the “First in, First Out” (FIFO) method;



(d)

Material purchased from or sold to Affiliates of the Contractor or transferred
from other activities of the Contractor to or from Petroleum Operations under
this Contract shall be valued and charged or credited at the prices specified in
Paragraphs 3.1.8(d)(i), 3.1.8(d)(ii) and 3.1.8(d)(iii):

()

(ii)

(iii))

(iv)

(v)

New material, including used new material moved from inventory
(Condition *A"), shall be valued at the current intemational net price
which shall not exceed the price prevailing in normal arm's length
transactions in the open market.

Used material (Conditions “B”, “C” and “D”;

(A)  Material which is in sound and serviceable condition and is
suitable for re-use without reconditioning shall be classified as
Condition “B" and priced at seventy five per cent (75%) of the
current price of new material defined in Paragraph 3.1.8(d)(i);

(B)  Material which cannot be classified as Condition “B™ but which
after reconditioning will be further serviceable for its original
function shall be classified as Condition “C" and priced at not
more than fifty per cent (50%) of the current price of new
matcrial as defined in Paragraph 3.1.8(d)i). The cost of
reconditioning shall be charged to the reconditioned material
provided that the value of Condition “C™ material plus the cost
of reconditioning do not cxceed the value of Condition “B”

material;

(C) Material which cannot be classified as Condition “B" or
Condition “C™ shall be classified as Condition “D™ and priced
at a value commensurate with its use by the Contractor. If
material is not fit for use by the Contractor it shall be disposed
of as junk.

Material involving ercction costs shall be charged at the applicable
condition percentage of the cumrent knocked-down price of new
material as defined in Paragraph 3.1.8(d)i) .

When the use of material is temporary and its service to the Petroleum
Operations under the Contract does not justify the reduction in price as
provided for in paragraph 3.1.8.(d)(ii)(b), such material shall be priced
on a basis that will result in a net charge to the accounts under the
Contract consistent with the value of the service rendered.

Premium prices - whenever material is not readily obtainable at
published or listed prices because of national emergencies, strikes or
other unusual causes over which the Comtractor has no control, the
Contractor may charge Petroleum Operations for the required
material at the Comtractor's actual cost incurred in providing such
material, in making it suitable for use, and in moving it 1o the Contract
Area; provided notice in writing is furnished to the Government of the



proposed charge prior to charging Petroleum Operations for such
material and the Government shall have the right to challenge the
transaction on audit,

(vi) Warranty of material fumnished by the Contractor - the Contractor
does not warrant the material furnished. In case of defective material,
credit shall not be passed to Petroleum Operations until adjustment has
been received by the Contractor from the manufacturers of the
material or their agents.

(vii) Adjustments arising from material inventories conducted in accordance
with Paragraph 5.2.

(¢)  Equipment of the Conmtractor charged at rates not to exceed the average
commercial rates of non-affiliated third partics for equipment, facilities,
installations and utilities for use in the arca where the same are used. On
request, the Coatractor shall fumish a list of rates and the basis of
application. Such rates shall be revised when found to be cither excessive or
insufficient, but not more than once every six (6) Months,

Drilling tools and other equipment lost in the hole or damaged beyond repair
may be charged at replacement cost less depreciation plus transportation costs
to deliver like equipment to the location where used.

()  Use of leased or hired machinery and/or equipment in the Petroleum
Operations shall be charged at full cost to the Contractor, This may include
mobilisation and de-mobilisation charges, lease and hire fees, as well as other
contractual costs.

3.1.9 Rentals and Taxes

All rentals of every kind and nature levied by any Government and all Taxes
imposed in connection with the Contractor’s assets, income or activities under the
Contract and paid directly by the Comtractor or any Contractor Entity (save where
the contrary is expressly provided in the Contract) with the exception of Taxes
(described in Article 31.2), bonus payments, Capacity Building Payments, and any
other payments made under Article 32.

If the Comtractor, any Contractor Entity or any of its Affilisted Companies is
subject to income or withholding tax as a result of services performed at cost for the
Petroleum Operations under the Contract, its charges for such services may be
increased by the amount required to cover such taxes (grossed up) including taxes on
such gross up.

3.1.10 Insurance and Losses

Insurance premiums and costs incurred for insurance carried for the benefit of the
Petroleum Operations provided that such insurance is customary, affords prudent
protection against risk and is at a premium no higher than that charged on a
competitive basis by insurance companies which are not Affiliated Companies of the
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Contractor. Except in cases of failure to insure where insurance coverage is required
pursuant to the Contract, actual costs and losses incurred shall be recoverable to the
extent not made good by insurance unless such losses result solely from an act of
wilful misconduct by the Comtractor. Such costs may include repair and replacement
of property in the Contract Area resulting from damages or losses incurred by fire,
flood, sterm, theft, accident or such other cause.

3.L11 Legal Expenses

All reasonable costs and expenses resulting from the handling, investigating,
asserting, defending, or settling of any claim or legal action necessary or expedient for
the procuring, perfecting, retention and protection of the Contract Area, and in
defending or prosecuting lawsuits involving the Contract Area or any third party
claim arising out of the Petroleum Operations under the Contract, or sums paid in
respect of legal services necessary for the protection of the joint interest of the
Government and the Contractor shall be recoverable, Such expenditures shall
include attomey’s fees, court costs, arbitration costs, costs of investigation, and
procurement of evidence and amounts paid in settlement or satisfaction of any such
litigation and claims provided such costs are not covered elsewhere in the Annex.
Where legal scrvices are rendered in such matters by salaried or regularly retained
lawyers of the Contractor or an Affiliated Company of the Comtractor, such
compensation shall be included instcad under Paragraph 3.1.2 or 3.1.4(b) as
applicable.

3.1.12 Claims

Expenditures made in the settlement or satisfaction of any loss, claim, damage,
judgement or other expense arising out of or relating to Petroleum Operations, except
as may otherwise be covered elsewhere in the Annex.

3.1.13 Training Costs

All costs and expenses incurred by the Contractor in the training of its employees
engaged in Petroleum Operations under the Contract.

3.1.14 General and Administrative Costs
The costs described in Paragraph 2.8.1 and the charge described in Paragraph 2.8.2.

Charges and fees by the banks for money transfers, payments and foreign exchange
transactions, as well as currency exchange losses incurred by the Coatractor in
connection with the Petroleum Operations.

3.1.16 Other Expenditurcs

Other reasonable expenditures not covered or dealt with in the foregoing provisions of
Paragraph 3 which are necessarily incurred by the Contractor for the proper,
economical and efficient conduct of Petroleum Operations.
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32.1

322

3.23

3.24

325

3.2.6

3.27

328

3.29

33

Credit Under the Contract

The proceeds, other than the proceeds from the sale of Petroleum received from
Petroleum Operations under the Contract, including the items listed below shall be
credited to the Accounts under the Contract for the purposes of Article 25 of the
Contract:

The proceeds of any insurance or claim or judicial awards in connection with
Petroleum Operations under the Contract or any assets charged to the Accounts under
the Contract where such operations or asscts have been insured and the premium
charged to the Accounts under the Contract,

Legal costs charged to the accounts under Paragraph 3.1.11 and subsequently
recovered by the Contractor.

Revenue received from third parties for the use of property or assets the cost of which
has been charged to the Accounts under the Contract.

Any adjustment received by the Contractor from the suppliers/manufacturers or their
agents in connection with a defective material the cost of which was previously
charged by the Contractor to the Accounts under the Contract.

Rentals, refunds, including refunds of taxes paid, or other credits received by the
Contractor which apply to any charge which has been made to the Accounts under
the Contract, but excluding any award granted to the Contractor under arbitration or

expert proceedings.

Costs originally charged to the Accounts under the Contract for materials
subsequently exported from the Kurdistan Region or transferred to another Contract
Area within the Kurdistan Region.

Proceeds from the sale or exchange by the Contractor of plant or facilities used in
Petroleum Operations the acquisition costs of which have been charged to the
Accounts under the Contract.

Proceeds derived from the sale or license of any intellectual property the development
costs of which were incurred pursuant to and are recoverable under the Contract,

Proceeds derived from the sale, exchange, lease, hire, transfer or disposal in any
manner whatsoever of any other item the costs of which have been charged to
Petroleum Operations.

Duplication of Charges and Credits

Notwithstanding any provision to the contrary in this Accounting Procedure, there
shall be no duplication of charges or credits to the Accounts under the Contract.



PARAGRAPH 4 - COSTS AND EXPENSES NOT TO BE TREATED AS
RECOVERABLE

The following costs and expenditures shall not be included in the Petroleum Costs
recoverable under Article 25:

4.1

4.2.

4.3
4.4

45

4.6

4.7

4.8

4.9
4.10

5.1

52

Taxes on income or profit paid to any Gevernment authority except taxes and duties
that may be included in the costs of material and equipment purchased for the
Petroleum Operations;

Any payment made to the Government by reason of the failure of the Contractor 1o
fulfil its Minimum Exploration Obligations in respect of the relevant Sub-Period
under the Contract.

The cost of any letter of guarantee, if any, required under the Contract;

The bonuses, Capacity Building Payments, or other payments set out in Article 32 of
the Contract:

Costs of marketing or transportation of Petroleum beyond the Delivery Point
(excluding Gas Marketing Costs);

Attorney’s fees and other costs of proceedings in connection with arbitration under
Article 42 of the Contract or internationally recognised independent expert
determination as provided in the Contract or this Accounting Procedure;

Any interests, fecs, costs and expenses paid by the Contractor for loans and any
other form of financing or advances for the financing of the Petroleum Costs entered
into by the Contractor with third partics or Affiliated Companies;

Any accounting provision for depreciation and/or amortisation, excluding any
adjustments in value pursuant to Paragraph 3.1.8;

Dividends, repayment of equity or repayment of intercompany loans;
Fines and penalties imposed under Law,

PARAGRAPH 5 - RECORDS AND VALUATION OF ASSETS

Records

The Contractor shall maintain detailed records of property in use for Petroleum
Operations under the Contract in accordance with prudent international petroleum
industry practice for exploration and production activities,

Inventories

Inventories of property in use in Petroleum Operations shall be taken at reasonable
intervals but at least once a year with respect 10 movable assets and once every three
(3) years with respect to immovable assets. The Comtractor shall give the
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6.1

6.1.1
6.1.2
6.1.3
6.1.4
6.1.5

6.1.6
6.1.7
6.1.8
6.1.9

Government at least thirty (30) days written notice of its intention to take such
inventory and the Government shall have the right to be represented when such

inventory is taken.

Failure of the Government to be represented at an inventory shall bind the
Government to accept the inventory taken by the Contractor.

The Contractor shall clearly inform Government about the principles upon which
valuation of the inventory has been based. The Contractor shall make every effort to
provide to the Government a full report on such inventory within thirty (30) days of
the taking of the inventory. When an assignment of rights under the Contract takes
place the Contractor may, at the request of the assignee, take a special inventory
provided that the costs of such inventory are borne by the assignee.

PARAGRAPH 6 - PRODUCTION STATEMENT

Production Information

Without prejudice to the rights and obligations of the Parties under Article 16 of the
Contract, from the date of First Production from the Contract Area the Contractor
shall submit a monthly production statement to the Government showing the
following information scparately for each producing Development Area and in
aggregate for the Contract Area:

The quantity of Crude Oil produced and saved.

The quality characteristics of such Crude Oil produced and saved.

The quantity of Natural Gas produced and saved.

The quality characteristics of such Natural Gas produced and saved.

The quantities of Crude Oil and Natural Gas used for the purposes of carrying on
drilling and production operations and pumping to field storage.

The quantities of Crude Oil and Natural Gas unavoidably lost.

The quantities of Natural Gas flared and vented.

The size of Petroleum stocks held at the beginning of the calendar Month in question.
The size of Petroleum stocks held at the end of the calendar Month in question.

6.1.10 The quantities of Natural Gas reinjected into the Reservoir.

6.1.11 In respect of the Contract Area as a whole, the quantities of Petroleum transferred at

the Measurement Point. All quantities shown in this Statement shall be expressed in
both volumetric terms (Barrels of oil and cubic meters of gas) and in weight (metric
tonnes).
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6.2 Submission of Production Statement

The Production Statement for each calendar Month shall be submitted to the
Government no later than ten (10) days after the end of such calendar Month.

PARAGRAPH 7 - VALUE OF PRODUCTION AND PRICING STATEMENT
7.1 Value of Production and Pricing Statemeat Information

The Contractor shall, for the purposes of Article 25 of the Contract, prepare a
statement providing calculations of the value of Crude Oil produced and saved during
each Quarter and Month.

This “Value of Production and Pricing Statement™ shall contain the following
information:

7.1.1 The quantities and prices realized therefor by the Contractor in respect of sales of
Natural Gas and Crude Oil delivered to third partics made during the Quarter and
Month in question.

7.1.2  The quantities and prices realized therefor by the Contractor in respect of sales of
Natural Gas and Crude Oil delivered during the Quarter in question, other than to
Third Parties.

7.2 Submission of Value of Production and Pricing Statement

The Value of Production and Pricing Statement for each Quarter and Month shall be
submitted 10 the Government not lster than ten(10) days afier the end of such

Quarter,

PARAGRAPH 8 - COST RECOVERY AND SHARE ACCOUNT STATEMENT

8.1  Cost Recovery Statement

The Contractor shall prepare with respect to each Quarter and Month a Cost
Recovery Statement containing the following information:-

8.1.1 Recoverable Petroleum Costs carried forward from the previous Quarter and Month,
if any.

8.1.2 Recoverable Petroleum Costs for the Quarter and Month in question.
8.1.3 Credits under the Contract for the Quarter and Month in question.

8.14 Total Recoverable Petroleum Costs for the Quarter and Month in question (Paragraph
8.1.1 plus Paragraph 8.1.2, net of Paragraph 8.1.3).

8.1.5 Quantity and value of Petroleum applied to cost recovery pursuant to Article 25 taken
by the Coatractor for the Quarter and Month in question.



8.1.6

8.2.1

8.2.2
324
8.2.5

826

8.3.1

8.3.2

84

9.1

Amount of recoverable Petrolcum Costs to be carried forward into the next Quarter
and Month (Paragraph 8.1.4 net of Paragraph 8.1.5).

Cumulative Production Statement

The Contractor shall prepare with respect to cach Quarter and Month a Cumulative
Production Statement containing the following information:

The cumulative production position at the end of the Quarter and Month preceding the
Quarter and Month in question,

Production of Export Petroleum for the Quarter and Month in question.
The cumulative production position at the end of the Quarter and Month in question.

The amount of Petroleum applied to Royalty pursuant to Article 24, cost recovery
pursuant to Article 25 and Profit Petroleum pursuant to Article 26 taken by the
Government and by the Coatractor, respectively, during the Quarter and Month in
question,

The forecast of production and the share of Petroleum applied to Royalty pursuant to
Article 24, cost recovery pursuant to Article 235 and Profit Oil pursuant to Article 26
duc to the Government and to the Contractor, respectively, for the next succeeding
Quarter and Month,

Preparation and Submission of Cost Recovery and Cumulative Production
Statements

Provisional Cost Recovery and Cumulative Production Statements, comtaining
estimated information where necessary, shall be submitted by the Contractor on the
last day of each Quarter and Month for the purposes of Article 25 of the Contract.

Final quarterly Cost Recovery and Cumulative Production Statements shall be
submitted within thirty (30) days of the end of the Quarter and Month in question.

Annual Statement

For the purposes of Article 25 of the Contract, an Annual Cost recovery and
Cumulative Production Statement shall be submitted within nincty (90) days of the
end of cach Year. The Annual Statement shall contain the categories of information
listed in Paragraphs 8.1 and 8.2 for the Year in question, separated into the Quarters
of the Year in question and showing the cumulative positions at the end of the Year in
question with respect to cumulative unrecovered Petroleum Costs and Cumulative
Production.

PARAGRAPH 9 - STATEMENT OF EXPENDITURE AND RECEIPTS
The Contractor shall preparc with respect to each Quarter a Statement of

Expenditure and Receipts under the Contract. The Statement will distinguish between
Exploration Costs, Gas Marketing Costs, Development Costs, Production Costs and



Decommissioning Costs and will identify major items of expenditures within these
categories. The Statement will show the following:

9.1.1 Actual expenditures and receipts for the Quarter in question.
9.1.2 Cumulative expenditure and receipts for the budget Calendar Year in question.
9.1.3 Latest forecast cumulative expenditures at the Calendar Year end.
9.1.4 Variations between budget forccast and latest forecast and explanations thereof.
9.2  The Statement of Expenditure and Receipts of ecach Quarter shall be submitted to the
Government no later than thirty (30) days after the end of such Quarter.
PARAGRAPFPH 10 - FINAL END-OF-YEAR STATEMENT

The Contractor will prepare a Final End-of-Year Statement.  The Statement will contain
information as provided in the Production Statement, Value of Production and Pricing
Statement, Cost Recovery and Cumulative Production Statements and Statement of
Expenditures and Receipts but will be based on actual quantities of Petroleum produced and
expenses incurred. This Statement will be used to make any adjustments that are necessary to
the payments made by the Contractor under the Contract. The Final End-of-Year Statement
of each Calendar Year shall be submitted to the Govermment within ninety (90) days of the
end of such Calendar Year.

PARAGRAPH 11 - AUDITS

Each such report and statement provided for in Paragraph 6 through 10 shall be considered
true and correct, unless the Government raises an exception thereto within the timeframe and
under the process set out in Article 15 of the ContracL

PARAGRAPH 12 - ANNUAL WORK PROGRAM AND BUDGET

11.1 Each annual Work Program and Budget to be prepared in accordance with Articles
11, 12 and 14 of the Contract, in respect of Exploration Costs, Gas Marketing Costs,
Development Costs and Production Costs respectively will show the following:

11.1.1 Forecast expenditures for the budget Calendar Year in question including a quarterly
classification of such expenditures,

11.1.2 Cumulative expenditures to the end of said budget Calendar Year.

11.1.3 A schedule showing the most important individual items of Development Costs (iff
applicable) for said budget Year.
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PARAGRAPH 13 - CONTRACTOR ENTITY INCOME TAX COMPUTATION

13.1  For the purpose of Article 31.3(b) of the Contract, the net taxable profits of each
Contractor Entity from all the Petroleum Operations carried out under this Contract,
shall be calculated in accordance with this Paragraph.

13.2  Each Comtractor Entity shall maintain for cach Calendar Year separate Accounts
with respect to the Petroleum Operations which shall be used, infer alia, to establish a
profit and loss account and a balance sheet which will show the results of the
Petroleum Operations carried out in such Calendar Year as well as the assets and
liabilities assigned or directly related thereto. The profit and loss account will be
maintained under the accrual method of accounting,

13.3  For purposes of determining the net taxable profits of each Contractor Entity for
corporate income tax purposes:

13.3.1 the profit and loss account of such Contractor Entity shall be credited with the
following:

(@)  ifthe Royalty is paid in cash pursuant to Article 24, revenues arising from the
disposal of Royalty volumes as recorded in such entity’s Accounts and
determined in accordance with the provisions of Article 24;

(b)  revenues arising from the disposal of any Available Petroleum to which such
entity is entitled for recovery of its Petroleum Costs as recorded in its
Accounts and determined in accordance with the provisions of Article 25;

(c) revenues from the disposal of any Profit Petroleum to which such entity is
entitled under Article 26 as is recorded in its Accounts and determined in
accordance with the provisions of Article 26;

(d)  any other revenues or proceeds directly connected to the Petroleum Operations
including thosc arising from the disposal of related Petroleum substances, or

from the treatment, storage and transportation of products for third parties;

(e)  any exchange gains realised or other financial income earned by such entity in
connection with the Petroleum Operations;

13.3.2 the profit and loss account for such Contractor Entity shall be debited with all
charges incurred for the purposes of the Petroleum Operations whether incurred inside
or outside the Kurdistan Region, which charges shall include the following:

(a)  in addition to the charges specifically set forth below in this Paragraph, all
other Petroleum Costs, including the costs of supplics, personnel and
manpower expenses, and the cost of services provided o the Contractor in
connection with the Petroleum Costs;

(b)  if the Royalty is paid in cash pursuant to Article 24, Royalty payments made
and as recorded in such entity’s Accounts and determined in accordance with
the provisions of Article 24;



(c)

(d)

(c)

(H

General and administrative expenditures related to the Petroleum Operations
performed under this Contract;

depreciation of capital expenditure in accordance with the following

provisions:

(i) capital expenditures incurred by the Contractor for the purposes of the
Petroleum Operations shall be depreciated on a reducing balance basis;

(ii)  the depreciation rates, which shall be applicable from the Calendar
Year during which such capital expenditures are incurred, or from the
Calendar Year during which the assets corresponding to said capital
expenditures are put into normal service, whichever is later, for the
first Calendar Year in question and for cach subsequent Calendar Year,
arc as follows:

Nature of the capital asset 1o be depreciated  Annual depreciation Rate

Permanent buildings 10.0%
Temporary buildings 20.0%
Office and home furniture and fixtures 20.0%
Productive wells 20.0%
Production and delivery equipment 20.0%
Drilling equipment 20.0%
Pipelines 20.0%
Automotive equipment 20.0%
Marine and aviation equipment 20.0%
All other capital asscts 20.0%

Exploration Costs (which for the avoidance of doubt include appraisal
expenditures) shall be deductible on a reducing balance basis at the mate of
20% per annum.

interest and fees paid to creditors of the Contractor, for their actual amount;

losses of Assets resulting from destruction or damage, assets which are
renounced or abandoned during the year, asscts which are transferred under
Article 20.2, bad debts, indemnities paid to third parties as compensation for
damage;



3

(h)

(i)

any other costs, expenses, losses or charges directly related to the Petroleum
Operations, including exchange losses realised in connection with the
Petroleum Operations as well as the bonuses, Capacity Building Payments, or
other payments provided in Article 32, the Exploration Rental provided in
Article 6.3, the Production Rental provided in Article 13.10, the allocation to
training, provided in Article 23.7 and the allocation to the Environment Fund
provided in Article 23.9, the costs specified in Articles 23,11, 38.1 and 38.6
and transportation and marketing costs beyond the Delivery Point;

the amount of non-offset losses relating to the previous Calendar Years, which
shall be carried forward for an indefinite period until full settlement of said
losses or termination of this Contract;

13.3.3. the net profit of such Comtractor Entity shall be equal to the difference between all
the amounts credited and all the amounts debited in the profit and loss account; and

(a)

if this amount is negative, it shall constitute a loss.

(b)  if the amount is positive, it shall be grossed up to take account of the fact that
such entity’s corporate income tax is being settled out of the Government’s
share of the Profit Petroleum in accordance with Article 31.2, by applying the
following formula in order to provide such entity’s net taxable profits for
corporate income tax purposes:

Net Taxable Net Profits/ (100 - Applicable Rate of Corporate Income Tax )
Profits~ 100

134 For purposes of determining each Contractor Entity’s liability to corporate income
tax for a tax year in respect of the Petroleum Operations carried out under this
Contract, the net taxable profits (if any) for such tax year shall be multiplicd by the
applicable rate of corporate income tax, as provided in Article 31.3(a).



